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NOTICE INVITING QUOTATION

Name of the Work: Renovation and refurbishing of the damaged cup-boards and other
furniture _in Bhagirathi Guest House

The Centre is pleased to enclose herewith a copy of schedule of item along with terms &
conditions in connection with the above mentioned work and in case you are interested in the
job, you may quote your competitive and justified rate both in figure as well as in words as per
the schedule attached and submit the same complete in all respect with signature on the each
page of the terms & conditions, in a sealed cover addressed to the undersigned so as to reach
within 5.00pm, |2t September, 2018 positively.

Completion Period: Completion period of the above work is one (01) month from the date of
handing over of site or 10 days of issuance of work order whichever is earlier. The quoted
rate/price shall remain valid for 120 days from the due date of submission of quotation.

Please note that the Centre reserves the right to reject any or all tenders without assigning any
reason thereof.

Interested agencies may download quotation documents from the Centre's Official website
http://newweb.bose.res.in/InfoAnnouncements/Tender.jsp and submit the same within the
stipulated date.

Yours sincerely,

CJ(Y}“’%? %M/Lf&}?’
Shohini Majumdar 4.9-18"
Registrar

Enclosure: General Conditions of Contract & Bill of Quantity.

CC:

Director

DR (F), Officiating
DR (Admin.)
Notice Board
Central Registry
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A. Interpretation

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires:

The Centre: The ferm Centre shall denote Satyendra Nath Bose National Centre for Basic
Sciences, Block -JD, Sector-lll, Salt Lake, Kolkata-700106 or any of its employees
/representatives authorised on their behalf.

Engineer-in-Charge (EIC): Mean the person being the HOD of Engineering section to whom
the Site Engineers report..

site Engineer: The term Site Engineer shall mean the person/s appointed and paid by the
Centre to superintendent the work.

The Contractor: The Contractor shall mean the individual or individuals, firm or company,
whether incorporated or not, undertaking the works and shall include the legal personal
representative of such individual or the persons composing such firm or company, or the
successors of such firm or company and the permitted assignees of such individual, firm or
company.

site: The site shall mean the site where the works are to be executed in the campus.

Drawing: The work is to be caried out in accordance with drawing, CPWD specifications, the
schedule of quantities and any further drawings, instructions etc. which may be given by the
Engineer-in- charge on behalf of Cenire during execution of the work. In case any detailed
drawings are necessary confractor shall prepare such detailed drawings and have it
confirmed by the Centre prior to taking up such work.

The Work: The Work shall mean the work or works to be executed under this contract.

The Schedule of Quantities: The Schedule of Quantities’ shall mean the schedule of quantities
as specified and forming  part of this contract.

Price Schedule of Quantities shall mean the schedule of quantities duly priced with the
accepted quoted rates of  the contractor.

The Bid/Tender shall mean the proposal Joffer along with the supporting documents,
submitted by the bidder for consideration by the Cenftre.

The Bid/Quotation document shall mean the documents issued by the Centre o prospective
bidders, containing various terms and conditions, scope of work, any reguirements etc. or
generally laid and in various sections spelling out the basis, procedure, modes, methods and
formalities of the bidder to prepare their BIDs for submission to the Centre. The BID documents
shall  include the invitation to  BID, instructions,  proposal  forms and  all
addenda/corrigenda/amendments issued by the Centre.

The Contract means the documents forming the tender and acceptance thereof and the
formal agreement executed between the Competent Authority of the Centre and the
contractor, together with the documents referred to therein including these conditions, the
specification, designs, drawings and instructions issued from time to fime by the Engineer-in-
charge and all these documents faken together, shall be deemed fo form one coniract and
shall be complementary to one another.

The Month shall mean the calendar month according to the Chiristian calendar. Day unless
herein expressly defined otherwise shall mean Christian calendar day of 24 hours.

The EIC shall mean the Engineer-in-Charge.
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C. TERMS AND CONDITIONS

Earnest Money

Earnest Money Deposit (EMD) of Rs. 2600.00 (Rupees Two Thousand and Six Hundred
only) is required to be submitfed in Demand Draft/ Bankers Cheque by the tenderer with
the quotation. The Demand Draff/Bankers Cheque must be issued in favour of “S N Bose
National Centre for Basic Sciences, Salt Lake, sector-lll, Block-JD, kolkata-700106". EMD
deposited by the unsuccessful fenderer will be refunded by way of handing over the
original Demand Draft/ Bankers Cheque duly endorsed by the Competeni Authority of
the Centre. The Eamest Money of the Successful tenderer will be adjusted against the
Security Deposit to be deducted from the running account bills, Under any
circumstances, SNBNCBS will not be liable fo pay any interest on the EMD.

Security Deposit:
The Security Deposit shall be deducted from the Running Account Bills at 10% of the
certified bill value. The EMD shall form part of the Security Deposit.

Refund of Security Deposit :

The Security Deposit may be refunded within the expiry of the defect liability period 6
(six) months provided the Contractor has satisfactory carried out all work and attended
to all defects in accordance with the conditions of the work.

Working Hours:
Working hours on other days of the week shall be from 7:00 a.m. to 6:00 p.m.

Cancellation of Work:
The Centre reserves the right to cancel the work order at any point of fime without

assigning any reason thereof.

Payment:
Payment will be made after safisfactory execution of the work and after verification/

certification of bill by the Engineering Section of the Cenfre.

Clearing site on completion:

On completion of each quarter of the work, the contractor shall clear away and
remove, from the site, all constructional plant, surplus materials and rubbish to the
satisfaction of the Centre.

statutory deduction under Income Tax/ GST:

The Statutory deduction of income tax / GST as applicable on the works contract will be
deducted from all interim and final payment made to the confractor, as per
Government rule. The rate of GST mentioned in the BOQ is as per present rule. In case of
any variation (+ / -) as per statutory nolification, the same will be applicable af the time
of making payment,

Brief Specification:
The work shall be carried out as per schedule of items of work, CPWD specification and

direction of the Engineer-in-charge.

Superintendence of Supervision:

The Contractor shall give all necessary persond Superintendence during the execution
of the work and this obligation and liability will continue (a) il completion of the work
and (b) thereafter expiration of defects liability.
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Failure by Contractors to comply with Owner’'s Instruction:

The quantities shown in the schedule of quantities are tentative. The Owner reserves the
fight to execute only a part or the whole or any excess of the work thereof without
assigning any reason.

Tenderer shall visit the site:

Intending quotation shall visit the site and make himself/herself thoroughly acquainted
with the local site condition, nature and requirements of the works, facilities of transport
condition, effective labors and materials, access and storage for materials and removal
of rubbish.

Contractor to provide everything necessary:
The Contractor shall provide everything necessary for the proper execution of the work
according fo the intent and as per instruction of EIC and making sure that the day to
day working of the Centre is not hampered.

Defects after Completion:

The coniractor shall make good at his own cost and to the satisfaction of the Owner all
defects, shrinkage, settlements or other faults which may appear within 1 (one) year
after satisfactory completion of the work.

Escalation:

The rate quoted shall be firm throughout the tenure of the contract (including extension
of time, if any, granted) and will not be subject to any fluctuation due fo increase in
cost of materials, labor, tax, octroi, etc.

Validity of Quotation:
The contractor shall note that his quotation shall remain open for consideration for a
period of 120 days from the due date of submission of quotation.

Labour & Payment of Wages to Labour:

No labour below the age of 18 (eighteen) years shall be employed on the work. The
contractor shall pay to labour employed by him wages not less than fair wages as per
provision of the Contract Labour Act, 1970 & 1971 whichever is applicable.

Completion of Time:

The entire work is to be completed in all respect within the fime stipulated in the NIQ.
Time is the essence of Contract and shall be strictly obhserved. The work should be
completed within 01 {one} month {unless time extension is granted) from the date of
handing over of site or 10 days of issuance of work order whichever is earlier.

Termination of Contract:

If the tenderer goes into liguidation or shall use improper materials or shall fails to
proceed the progress of work to the satisfaction of the Engineer-in-Charge, the Centre
shall have right to terminate the Contract.

Compensation for Delay:

if the contractor fails to maintain the required progress or 10 complete the work and
clear the site as per the terms of the work order/agreement within the stipulated dale of
completfion or the extended date of completion, the contractor shaill without prejudice
to any other right or remedy available under the law on account of such breach, pay
as agreed compensation the amount at the rates stipulated below as the Authority may
decide (whose decision in writing shall be final and binding) on the amount of tender
value of the work for every complete day/month (as applicable) that the progress
remains below that specified in clause 23 or that the works remain incomplete.

This will also apply to items or group of items for which a separate period of completion
has been specified.
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i)y Compensation @1.5% per month of delay

for delay of work to be computed on per day basis
Provided always that the total amount of compensalion for delay fo be paid under this
Condition shall not exceed 10% of the Tender Value of work or of the Tender value of
the item or group of items of work for which a separate period of completion is given.
The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other confract with the Centre. In case, the confractor
does not achieve a particular approved milestone, or the re-scheduled milestone(s) in
terms of Clause 23, the amount shown against that mitestone shall be withheld, 1o be
adjusted against the compensation levied at the final grant of Extension of Time. With-
holding of this amount on failure to achieve a milestone, shall be automatic without any
notice to the contractor. However, if the contfractor calches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case the
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.

Arbitration:

All disputes or differences of any kind whatsoever which shall at any time arise between
the parties hereto fouching or concerning the works or the execution or maintenance
thereof of this contract or the rights fouching or concerning the works or the execution
of maintenance thereof of this contract or the construction remaining operation or
effect thereof or to the rights or liabilities of the parties or arising out of or in relation
thereto whether during or after determination foreclosure or branch of the contract
(other than those in respect of which the decision of any person is by the contract
expressed to be final and binding) shall after written notice by either party to the
coniract to the other of them and to the Employer hereinafter mentioned be referred
for adjudication to a sole Arbitrator.

It is a term of the contract that the party invoking arbitration shall specify all disputes to
be referred to arbitration at the time of invocation of arbitration under the clause.

It is a term of the confract that the cost of arbitration will be bome by the parties
themselves equally.

The venue of arbitration shall be Kolkata.

Subject as aforesaid, the provisions of the Arbifration and Conciliation Act 1996 and any
statutory modification or re-enactment rules make hereunder and for the time being in
force shall apply to the arbitration proceeding under this clause.

Extension of Time:

The contractor, due to any delay in the work beyond the date of scheduled
completion, shall have fo apply before expiry of the scheduled fime. for fime extension
of work up to a reasonable period by citing valid reasons/documents for such delay
which the Centre may, at its discretion grant with or without LD depending on 1he
correctness of the constraints/hindrance. The decision of the Centre in this regard shall
be final and binding on the contractor.

Variation / Deviation:

The conifractor on his own accord shall make no addition, omission or variation without
authorization.

The rates for additional, altered, substituted work shall be arived at in accordance with
the following rules:

il The net rates of prices in the contract schedule shall determine the valuation of (the
rates for) the extra work (items) where such exira work is of similar character and is
executed under similar conditions as the work priced therein.

ii) If the rates for the exira, altered or substituted (deviated) work are not provided for
(available) in the contract schedule, they shall to the extent possible be derived out of
rate given in that schedule for similar or near similar items the purpose of such deviation,
where necessary and when so directed, the contractor shall furnish detailed analysis for
the said similar or near similar items in the contract schedule. For such portions of the
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analysis for the extra, altered or substituted (deviated) work for which prices cannot be
abstracted from the corresponding analysis of rates for the said similar or near similar
items in the confract schedule, market rates substantiated by purchase bills/vouchers
dependable printed price schedules of building materials of different types shall be
adopted, using factors and constants for quantum of material, labor T & P and sundries
from standard analysis of rates adopted by the National Building Organization, Ministry
of Works & Housing, Govt. of India in preparation of D.S.R. 2016 and adding 15% towards
profits and overheads. When called upon to do so the contractor shall submit the
required purchase bill/vouchers.

iii) In the case of additional, altered or substituted (deviated) with for which rates cannot
be reasonably be derived as at (i} and (i) above, ihe rates shall be worked out
adopting market prices, substantiated’ by purchase bill/vouchers, using factors and
constants for quantum of materials, labor, T & P and sundries from standard analysis of
rates adopted by the Delhi Schedule of Rates, 2007 and addition 15% towards profit and
overheads. When called upon to do so the contractor shall submit his purchase
bills/vouchers to the architects and employer.

iv] The tender rates will hold good for any increase or decrease in the tender quantities
up to a variation of 25% except in the case of item below plinth level where the
variation will be up to 100% For variation beyond the above limit, rates for the respective
items for quantity beyond the limits mentioned above may be worked out on market
rates.

v) The question as to what particular items, being similar or near similar to the additional,
altered or substituted (deviated) work in the contract schedule to be adopted for
deviation of rates for the additional, altered for substituted (deviated) work and whether
the said rates cannot be derived from similar or near similar items in the contract
schedule will be decided by the Employer.

vi) In case, the contractor is required to submit the analysis of rates adopting the
principles enunciated above and the Centre, after scrutinizing the analysis and other
papers furnished will allow such rates as he considers reasonable.

vil) Where extra work is of such a nature that it cannot be properly measured valued the
contractor shall be allowed day work priced at the net rates stated the tender or the
priced schedule of gquantities or if not so stated then in accordance with the minimum
local day work rates and wage for the district notified by the concerned authority.

Action when whole of Security Deposit is forfeited:

After recession of the contract the Security Deposit of the Confractor shall stand
forfeited and be absolutely at the disposal of the Centre.

To measure up the work of the Contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another confractor to complete in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor.

Force Majeure:

Contractor shall not be considered in default in delay in work occurs due to causes
beyond his control such as acts of God, natural calamities, civil wars, fire, strike, frost,
floods, riot and acts of unsurpassed power. Only those causes which have duration of
more than seven (7) days shall be considered cause of force majeure. A nofification to
this effect duly certified by the statutory authorities shall be given by the confractor to
the Centre within 10 days from the date of such Force Majeure condition by registered
letter. In the event of delay due fo such causes, the work schedule/completion time will
be extended for a length of time equal to the period of force majeure or at the option
of the Centire the order may be cancelled. Such cancellation would be without any
liability whatsoever on the part of the Centre. In the event of such cancellation, the
contractor shall refund any amount advanced or paid to them, by the Centre and
deliver back any materials issued to them by the Centre and release facilities, if any,
provided by the Centre.

The bidder will be solely responsible for any fatal / non fatal accident which occurs to
their person during execution of work.
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Declaration:
I/We have inspected the site of works and have made me/us fully acquainted with the
local conditions in and around the sites of works. I/We hereby declare that

(A)

(8)

(D)

I/We have gone through the conditions laid down in the General Conditions of
Quotation, along with a) Interpretation, b) Scope of Work and ¢) Terms and
Conditions and d) the BOQ and well understood the requirements for this work.

I/We confirm of having adequate experience for similar work in one of the Govt
organization/PSU/Autonomous body and the Centre reserves the right to seek
relevant and valid documents before finalization of the tender and if found non-
acceptable, my/our offer will be liable for rejection and Centre’s decision in this
regard will be final and biding on me/us.

i/we have quoted our rates on the basis of the description of the items mentioned
in the schedule of quantities and the terms and conditions atfached with the
quotation documents.

I/We shall also uniformly maintain such progress with the work, as may be directed
by the Centre to ensure completion of same within the target date as mentioned in
the quotation document.

Signature of Tenderer
Address: _

Date:

L CJ jgf‘?
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Bill of Quantities for renovation and refurbishing of the damaged
cup-boards and other furniture in Bhagirathi Guest House

Ref. Tender No:SNB/ENGG/Bhagirathi-Carpentry/NIQ/18-19/09/727 Dated: 050 [2012

Sl
No

Description of the item

Unit

Quantity |Rate Amount

1

Supplying, fitting and fixing boiling water proof 19 mm thick block
board conforming to 1S:1659-1990 andconforming to 15:848-1974
of approved make and brand, fitted and fixed as per design
including the cost of TW lipping but excluding the cost of
supporting frame work as per direction of Engineer-in-charge.

SaM

35

Supplying fitting, fixing decorative lamination conforming to IS:
2046 : 1995 as per approved make, brand, finish and thickness
with fitting, fixing the same on Particle/MDF / Ply Boards with
recommended / approved adhesive with proper clipping the sides
for better attachment as per direction of Engineer-incharge. The
rate includes the cost of labour, adhesive and all incidental
charges thereof In ground floor Glossy/Matt/Suede excluding
surface texture or metallic lustre.

(i) Thickness of laminate 1.0 mm

SgMm

12

i) Thickness of laminate 1.5 mm

SgM

Supplying fitting and fixing of C.P. Cupboard Handle of 6" length
matching with existing cupboards

No

Supplying,fitting and fixing of wooden knob for drawers matching
with existing drawers

No

10

Applying priming coat :With ready mixed pink or Grey primer of
approved brand and manufacture on wood work (hard and soft
wood)

SgM

25

SYNTHETIC ENAMEL PAINT:Painting and Applying Synthetic
Enamel Paint with a coat of primer on wooden surface to make
smooth finish as per approved brand and manufacture in all
respect.

SgM

25

Provididng and fixing wooden cover /shelf/Door on cupboard and
other surface by Providing and fixing 12 mm thick Marine plywood
conforming to 1S: 710 panelling and 0.6mm balancer by using
suitable wooden frame work,whereever required fixed on surface
by appropiate screwing

SgM

French spirit polishing on old wooden surface in one or more coats
after site preparation and mirror finishing of the polish with
approved shade and texture to the satisfaction of EiC.

sqm

50

Taking out and replacement of Netlon mosquito net of approved
guality and colour

SgMm

Total

In words Rupees

.........................................................................................................................

Note:

1. Rate shall be inclusive of all applicable taxes.
2. Rate shall remain firm and fixed during the contract period.
3. Quoted rates shall be valid for 120 days from the due date of submission.
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Signature of the Bidder

Address

Date:

Office Seal:




