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SNB/ENGG/NIQ/11/Lab-1-Oxford System/20-21/568 Date:$6.11.2020

NOTICE INVITING QUOTATION

Name of the Work: Infra structure set up for installation of Oxford Low
Temperature System by Supplying, Fabricating, Erecting MS Gantry with chain
Pulley, Aluminum enclosure etc. in Lab-1 at SNBNCBS.

The Centre is pleased to enclose herewith a copy of schedule of item along with terms &
conditions in connection with the above mentioned work and in case you are interested in the
job, you may quote your competitive and justified rate both in figure as well as in words as per
the schedule attached and submit the same complete in all respect with signature on the each
page of the terms & conditions, in a sealed cover addressed to the undersigned so as to reach
within 5.00pm,on st Deeember, 2020 positively.

Completion Period: Completion period of the above work is One (01) month from the date of
handing over of site. The quoted rate/price shall remain valid for 120 days from the due date of
submission of quotation.

Please note that the Centre reserves the right to reject any or all tenders without assigning any
reason thereof.

Interested agencies may download quotation documents from the Centre’'s Official website
http://newweb.bose.res.in/InfoAnnouncements/Tender.ijsp and submit the same within the
stipulated date.

Yours sincerely,

%lbﬂct --ub\.@;vu
= ._-——( "'A_”-ZOQ’D'
Shohini Majumdar
Registrar

Enclosure: General Conditions of Contract & Bill of Quantity.
CC:

Director

DR (F),Officiating

DR (Admin.)
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SNB/ENGG/NIQ/11/Lab-1-Oxford System/20-21/ 50 8 Date:|4.11.2020
Interpretation

In construing these conditions, the specifications, the Bill of quantities, tender and agreement, the following
words shall have the meaning herein assigned to them except where the subject or context otherwise
requires:

i) The Centre: The term Centre shall denote Satyendra Nath Bose National Centre for Basic Sciences,
Block —JD, Sector-ll, Salt Lake, Kolkata-700106 or any of its employees /representatives authorised on their
behalf.

ii) Site Engineer: The term Site Engineer shall mean the person/s appointed and paid by the Centre to
superintendent the work.

iii) The Contractor/Agency/Vendor: The Contractor/Agency/Vendor shall mean the individual or
individuals, firm or company, whether incorporated or not, undertaking the works and shall include the legal
personal representative of such individual or the persons composing such firm or company, or the
successors of such firm or company and the permitted assignees of such individual, firm or company.

iv) Site: The site shall mean the site where the works are to be executed in the campus as shown in the
drawing.
V) Drawing: The work is to be carried out in accordance with drawing, CPWD specifications, the Bill of

quantities and any further drawings, instructions etc. which may be given by the Engineer-in- charge on
behalf of Centre during execution of the work. In case any detailed drawings are necessary, contractor shall
prepare such detailed drawings and have it confirmed/approved by the Centre prior to taking up such work.

vi) The Work: The Work shall mean the work or works to be executed under this contract.

vii) The Bill of Quantities (BOQ): The Bill of Quantities’ shall mean the schedule of quantities as
specified and forming part of this contract.

viil) “Price Schedule of Quantities” shall mean the Bill of quantities duly priced with the accepted
quoted rates of the contractor.

iX) The Bid/Tender shall mean the proposal /offer along with the supporting documents, submitted by
the bidder for consideration by the Centre.

X) The Bid/Tender document shall mean the documents issued by the Centre to prospective bidders,
containing various terms and conditions, scope of work, any requirements etc. or generally laid and in
various sections spelling out the basis, procedure, modes, methods and formalities of the bidder to prepare
their BIDs for submission to the Centre. The BID documents shall include the invitation to BID, instructions,
proposal forms and all addenda/corrigenda/amendments issued by the Centre.

Xi) The Work Order shall mean an official document from the Centre to successful bidder to the effect
that his/their BID has been accepted by the Centre and the contractor is informed to commence the work
after handing over the site by the Centre.

xii) The Contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the Competent Authority of the Centre and the contractor, together with the
documents referred to therein including these conditions, the specification, designs, drawings and
instructions issued from time to time by the Engineer-in-charge and all these documents taken together, shall
be deemed to form one contract and shall be complementary to one another.

Xiii) Tender value means the value of the entire work as stipulated in the letter of acceptance / award.

Xiv) The Month shall mean the calendar month according to the Christian calendar. Day unless herein
expressly defined otherwise shall mean Christian calendar day of 24 hours.

XV) Engineer in-Charge: The technical representative as appointed by the Centre, being in charge of
the work from the Engineering Section of the Centre.
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SNB/ENGG/NIQ/11/Lab-1-Oxford System/20-21/50 % Date: 6.11.2020
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1.

TERMS AND CONDITIONS

Scope of Work: The equipment namely Oxford Low Temperature Magnetic System is required
to be installed in Lab-1 and accordingly, few infrastructure set up needs to made in the Lab -1,
as under:

a. Providing MS Gantry with chain pully system.

b. Aluminium Partition work to house Chiilars & UPS.

c. Removal of false ceiling & re-fixing at an elevated height to accommodate operational need
of the equipment.

Besides, all other petty works also needs to be carried out as been found necessary during
installation and commissioning of the said equipment.

Earnest Money:

Earnest Money Deposit (EMD) of Rs. 2610.00 (Rupees Two Thousand Six Hundred and Ten
only) is required to be submitted in Demand Draft/ Bankers Cheque or copy of MSME certificate
by the tenderer with the quotation. The Demand Draft/Bankers Cheque must be issued in favour
of “S N Bose National Centre for Basic Sciences, Salt Lake, Sector-lll, Block-JD, kolkata-
700106". EMD deposited by the unsuccessful tenderer will be refunded by way of handing over
the original Demand Draft/ Bankers Cheque duly endorsed by the Competent Authority of the
Centre. The Earnest Money of the Successful tenderer will be adjusted against the Security
Deposit to be deducted from the running account bills. Under any circumstances, SNBNCBS will
not be liable to pay any interest on the EMD.

Security Deposit:

The Security Deposit shall be deducted from the Running Account/Final Bills at 10% of the
certified bill value including GST component. The EMD shall form part of the Security Deposit
and the Centre will not be liable to pay any interest on the SD.

Price:

The price quoted by the party will include the cost of all the materials, labour, transportation,
handling, overhead and all other taxes excluding GST which will be paid extra as per prevailing
statutory provision.

Refund of Security Deposit :

The Security Deposit may be refunded after the expiry of the defect liability period of 1 (one)
year subject to the condition that the Contractor has satisfactory carried out all works and
attended to all defects in accordance with the conditions of the work during the defect liability
period.

Working Hours:

Normal working hours shall be from 7:00 a.m. to 6:00 p.m. on workdays. However, the agency
may be allowed, against prayer of the agency, to work for additional hours and/or on holidays
depending on the urgency of the work.

Cancellation of Work:

The Centre reserved its right to cancel the work order or to terminate the contract at any time
after giving due notice without assigning any reason thereof. The contractor will not be entitled to
claim any compensation against such cancellation of work order or termination. However, while
terminating the contract, if any payment is due to the contractor for the work already performed
in terms of the contract, these would be paid after certification of the bill by the concerned
department as per the contract terms.
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8.

Payment:

Payment will be made after satisfactory execution of the work and after verification/ certification
of bill by the Engineering Section of the Centre. Efforts would be made to release of the bill
within 21 days from submission of clear and mistake-free bills.

9. Clearing site on Completion:

10.

11.

12,

13.

14.

15.

16.

17.

18.

On completion of each quarter of the work, the contractor shall clear away and remove, from the
site, all constructional plant, surplus materials and rubbish to the satisfaction of the Centre.

Statutory deduction under Income Tax:

The Statutory deduction of Income Tax, Labour Welfare Cess (if applicable), GST-TDS etc. as
applicable shall be made from all interim and final payments as per Income Tax Act & Rules and
GST Act & Rules and as per other Government rules. The rate of GST mentioned in the BOQ is
as per present rule. In case of any variation (+/-) as per statutory notification, the same will be
payable consistent with the prevailing statutory provision.

Brief Specification:

The work shall be carried out as per schedule of items of work, CPWD specification and
direction of the Engineer-in-Charge.

Superintendence of Supervision:

The Contractor shall give all necessary personal Superintendence during the execution of the
work and this obligation and liability will continue (a) till completion of the work and (b) thereafter
expiration of defects liability.

Failure by Contractors to comply with Owner’s Instruction:

The quantities shown in the schedule of quantities are tentative. The Owner reserves the right
to execute only a part or the whole or any excess of the work thereof without assigning any
reason.

Tenderer shall visit the site:

Intending quotation shall visit the site and make himself / herself thoroughly acquainted with the
local site condition, nature and requirements of the works, facilities of transport condition,
effective labors and materials, access and storage for materials and removal of rubbish.
Contractor to provide everything necessary:

The Contractor shall provide everything necessary for the proper execution of the work
according to the intent and as per instruction of EIC and making sure that the day to day working
of the Centre is not hampered.

Defects after Completion:

The contractor shall make good at his own cost and to the satisfaction of the Owner all defects,
shrinkage, settlements or other faults which may appear within 1 (one) year after satisfactory
completion of the work.

Escalation:

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if
any, granted) and will not be subject to any fluctuation due to increase in cost of materials, labor,
tax, octroi, etc.

Validity of Quotation:

The contractor shall note that his quotation shall remain open for consideration for a period of 90
days from the date of opening of quotation.
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19.

20.

21.

22,

23.

Labour & Payment of Wages to Labour:

No labour below the age of 18 (eighteen) years shall be employed on the work. The contractor
shall pay to labour employed by him wages not less than fair wages as per provision of the
Contract Labour Act, 1970 & 1971 whichever is applicable.

Completion of Time:

The entire work is to be completed in all respect within the time stipulated in the NIQ. Time is the
essence of Contract and shall be strictly observed. The work should be completed within 1 (One)
month (unless time extension is granted) from the date of handing over of site.

Termination of Contract:

If the tenderer goes into liquidation or shall use improper materials or shall fails to proceed the
progress of work to the satisfaction of the Engineer-in-Charge, the Centre shall have right to
terminate the Contract.

Compensation for Delay:

If the contractor fails to maintain the required progress or to complete the work and clear the site
as per the terms of the work order/agreement within the stipulated date of completion or the
extended date of completion, the contractor shall without prejudice to any other right or remedy
available under the law on account of such breach, pay as agreed compensation the amount at
the rates stipulated below as the Authority may decide (whose decision in writing shall be final
and binding) on the amount of tender value of the work for every complete day/month (as
applicable) that the progress remains below that specified in any clauses or that the works
remain incomplete.

This will also apply to items or group of items for which a separate period of completion has
heen specified.

i) Compensation @1.5% per month of delay
for delay of work to be computed on per day basis

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tender Value of work or of the Tender value of the item or group of
items of work for which a separate period of completion is given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Centre. In case, the contractor does not
achieve a particular approved milestone, or the re-scheduled milestone(s) in terms of any
referred Clause, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of Extension of Time. With-holding of this
amount on failure to achieve a milestone, shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However, no interest, whatsoever, shall be payable on such withheld amount.

Arbitration:

All disputes or differences of any kind whatsoever which shall at any time arise between the
parties hereto touching or concerning the works or the execution or maintenance thereof of this
contract or the rights touching or concerning the works or the execution of maintenance thereof
of this contract or the construction remaining operation or effect thereof or to the rights or
liabilities of the parties or arising out of or in relation thereto whether during or after
determination foreclosure or branch of the contract (other than those in respect of which the
decision of any person is by the contract expressed to be final and binding) shall after written
notice by either party to the contract to the other of them and to the Employer hereinafter
mentioned be referred for adjudication to a sole Arbitrator.

It is a term of the contract that the party invoking arbitration shall specify all disputes to be
referred to arbitration at the time of invocation of arbitration under the clause.



24,

25,

It is a term of the contract that the cost of arbitration will be borne by the parties themselves
equally.

The venue of arbitration shall be Kolkata.

Subject as aforesaid, the provisions of the Arbitration and Conciliation Act 1996 and any
statutory modification or re-enactment rules make hereunder and for the time being in force shall
apply to the arbitration proceeding under this clause.

Extension of Time:

The contractor, due to any delay in the work beyond the date of scheduled completion, shall
have to apply before expiry of the scheduled time, for time extension of work up to a reasonable
period by citing valid reasons/documents for such delay which the Centre may, at its discretion
grant with or without LD depending on the correctness of the constraints/hindrance. The decision
of the Centre in this regard shall be final and binding on the contractor.

Variation / Deviation:

The contractor on his own accord shall make no addition, omission or variation without
authorization.

The rates for additional, altered, substituted work shall be arrived at in accordance with the
following rules:

i) The net rates of prices in the contract schedule shall determine the valuation of (the rates
for) the extra work (items) where such extra work is of similar character and is executed under
similar conditions as the work priced therein.

ii) If the rates for the extra, altered or substituted (deviated) work are not provided for (available)
in the contract schedule, they shall to the extent possible be derived out of rate given in that
schedule for similar or near similar items the purpose of such deviation, where necessary and
when so directed, the contractor shall furnish detailed analysis for the said similar or near similar
items in the contract schedule. For such portions of the analysis for the extra, altered or
substituted (deviated) work for which prices cannot be abstracted from the corresponding
analysis of rates for the said similar or near similar items in the contract schedule, market rates
substantiated by purchase bills/vouchers dependable printed price schedules of building
materials of different types shall be adopted, using factors and constants for quantum of
material, labor T & P and sundries from standard analysis of rates adopted by the National
Building Organization, Ministry of Works & Housing, Govt. of India in preparation of D.S.R. 2016
and adding 15% towards profits and overheads. When called upon to do so the contractor shall
submit the required purchase bill/'vouchers.

iii) In the case of additional, altered or substituted (deviated) with for which rates cannot be
reasonably be derived as at (i) and (ii) above, the rates shall be worked out adopting market
prices, substantiated’ by purchase billlvouchers, using factors and constants for quantum of
materials, labor, T & P and sundries from standard analysis of rates adopted by the Delhi
Schedule of Rates, 2007 and addition 15% towards profit and overheads. When called upon to
do so the contractor shall submit his purchase bills/vouchers to the architects and employer.

iv) The tender rates will hold good for any increase or decrease in the tender quantities up to a
variation of 25% except in the case of item below plinth level where the variation will be up to
100% For variation beyond the above limit, rates for the respective items for quantity beyond the
limits mentioned above may be worked out on market rates.

v) The question as to what particular items, being similar or near similar to the additional, altered
or substituted (deviated) work in the contract schedule to be adopted for deviation of rates for
the additional, altered for substituted (deviated) work and whether the said rates cannot be
derived from similar or near similar items in the contract schedule will be decided by the
Employer.

vi) In case, the contractor is required to submit the analysis of rates adopting the principles
enunciated above and the Centre, after scrutinizing the analysis and other papers furnished will
allow such rates as he considers reasonable.

vii) Where extra work is of such a nature that it cannot be properly measured valued the
contractor shall be allowed day work priced at the net rates stated the tender or the priced
schedule of quantities or if not so stated then in accordance with the minimum local day work
rates and wage for the district notified by the concerned authority.
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26.

27.

28.

29,

30.

Action when whole of Security Deposit is forfeited:

If the agency fails to fulfill the contractual obligations in respect of quality, quantity, time and
conduct in spite of several notices, the contract shall be liable for termination and the Security
Deposit of the Contractor shall stand forfeited and be absolutely at the disposal of the Centre.
The Centre reserves the right to get the balance work executed by another agency of its choice
after measuring the completed work of the Contractor, in which case any expenses which may
be incurred in excess of the contract value, shall be at the risk and cost of the defaulting original
contractor.

Force Majeure:

Contractor shall not be considered in default in delay in work occurs due to causes beyond his
control such as acts of God, natural calamities, civil wars, fire, strike, frost, floods, riot and acts of
unsurpassed power. Only those causes which have duration of more than seven (7) days shall
be considered cause of force majeure. A notification to this effect duly certified by the statutory
authorities shall be given by the contractor to the Centre within 10 days from the date of such
Force Majeure condition by registered letter. In the event of delay due to such causes, the work
schedule/completion time will be extended for a length of time equal to the period of force
majeure or at the option of the Centre the order may be cancelled. Such cancellation would be
without any liability whatsoever on the part of the Centre. In the event of such cancellation, the
contractor shall refund any amount advanced or paid to them, by the Centre and deliver back
any materials issued to them by the Centre and release facilities, if any, provided by the Centre.

Safety:

All necessary measures to ensure safety and security of the workmen and the property of the
Centre have to be taken by the agency during the work. The bidder will be solely responsible for
any fatal / non fatal accident which occurs to their person during execution of work.

New Entrant;

The agencies who have not done any work satisfactorily in the Centre in the past 5 years or not
registered, may be asked to submit documents in support of their credentials in support of their
past experience in any Govt. dept/PSU, Local or Statutory Body or a highly reputed private
organization and failure to submit such satisfactory document might debar the agency’s bid from
opening.

Declaration:

I’We have inspected the site of works and have made me/us fully acquainted with the local
conditions in and around the sites of works. I/We hereby declare that (A) I/We have gone
through the conditions laid down in the General Conditions of Quotation, along with a)
Interpretation, b) Scope of Work and ¢) Terms and Conditions.

(b) Technical Specifications, items of work and understood the same. l/we on the basis of the
same quoted our rates in the schedule of quantities attached with the quotation documents.

(c) I/We shall also uniformly maintain such progress with the work, as may be directed by the
Centre to ensure completion of same within the target date as mentioned in the quotation
document.

(d) l/we understand that The Centre may summon the bidders for the verification of original
documents during any time before and after issuance of work order and if the document is found
to be false, fabricated or forged, strict action will be taken against me/us by cancellation of
tender/work order and forfeiture of EMD and I/we will be debarred from participation in all future
tenders.

Signature of Tenderer
Address:
Date:




Name of Work: Infra structure set up for installation of Oxford Low Temperature

System by Supplying, Fabricating, Erecting MS Gantry with chain Pulley, Aluminum

enclosure etc. in Lab-1 at SNBNCBS

Ref. NIQ No:SNB/ENGG/NIQ/11/Lab-1-Oxford System/20-21/ <DS Date: |6 .11.2020
Sl = ] Rate Amount
No Description of Iltem Unit | Qty (Rs.) (Rs.)

1 Providing and fixing aluminium work (1.5mm guage thickness)

for doors, windows (sliding and casement or top hung),
ventilators and partitions with extruded built up standard tubular
sections/ appropriate Z sections and other sections of approved
make , fixed with rawl plugs and screws or with fixing clips, or
with expansion hold fasteners including necessary filling up of|
gaps at junctions, at top, bottom and sides with required EPDM
rubber/neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointed mechanically
wherever required including cleat angle, aluminium snap
beading for glazing/panelling, CP brass/stainless steel screws,
rollers, locking arrangement, all complete as per architectural
drawings and the directions of Engineer-in-Charge (Glazing to
be paid for separately).

For fixed portion

(i) |Anodised aluminium (anodised transparentor or dyed or

required shade). Kgs | 35

2 |For shutters of doors, windows & ventilators including
providing and fixing hinges/ pivots and making provision
for fixing of fittings wherever required including the cost
of EPDM rubber / neoprene gasket required (Fittings
shall be paid for separately)

(M) Anodised aluminium (anodised transparent or dyed to
required shade according to I1S: 1868, Minimum anodic Kgs 15
coating of grade AC 15)

3 |Supplying bubble free float glass of approved make and brand .

(i) |5.5 mm thick clear glass Sqm | 20.0




Steel work in built up adjustable M.S. Gantry (Capacity - 300kg)
maid by Square hollow section,(60x60x3.2mm &
72X72X4mm)and channel-ISMC 75, Maximum top height 3.6
mt. and minimum top height 2.7 mt along with caster wheel
including cutting, fabrication, welding, fitting, fixing, hoisting in
position and applying with synthetic enamel paint of approve
brand and manufacture of required colour to give an even
shade on new work to or more coats over two or more coats of]
approved steel primer etc. complete as per detail drawing and
direction of Engineer-in-charge.

Job

Providing Mechanical Hoist - Spur gear chain pulley block (Indef|
make, Model - M) one tonne capacity Single falls of load chain,
Load Chain size Dia. 6.3mm, Hand Chain size Dia. 5mm, Hook
suspension 400mm fitting fixing complete

Job

Providing the requisite arrangements at false celling level for
installation and commissioning of MS Gantry with Mechanical
Hoist by providing the following arrangements: The existing
false celling of 1.2 mt x 1.2 mt is to be removed by cutting
aluminium angles / channels etc and restrengthening the
system with necessary additional supports from roof level to
house the MS Gantry with Hoist during installation and
commissioning . A Trap Door with frame work and shatter with
necessary fittings of approved materials to be provided. The
work is to be completed with all meterials, fabrications etc, as
direction of EIC.

Job

Supply, Fabrication and erection of additional MS member
(hollow sq tube etc) with the existing truss at roof level of the
shed for to hoist chain pully of required capacity with materials,

labour etc. The chain pully shall be supplied by the department.

Kgs

30

Total Rs.
Add GST @12% Rs.
Grand Total Rs.

In words: Rupees:

Note:

1. The quoted price is inclusive of all taxes.
2.The quoted price shall remain firm during the contract period and any extension thereof.

Signature of Tenderer with Seal




