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S N BOSE NATIONAL CENTRE 
FOR BASIC SCIENCES 

 
BLOCK-JD, SECTOR-III 

                   SALT LAKE, KOLKATA-700106 

  
e-TENDER DOCUMENT 

 
                                                                   

           FOR 
 

Construction of Ramp, shed including lifting 
arrangements for the compactor, approach road, 
drainage etc. for Waste Compactor Machine at 
SNBNCBS, Salt Lake, Kolkata 

 
 
TENDER REFERENCE: SNB/ENGG/NIT/Shed/2021-22/02  
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SATYENDRA NATH BOSE NATIONAL CENTRE FOR BASIC SCIENCES 
[An Autonomous Institute Under Department of Science & Technology, 
Government of India] 

BLOCK JD, SECTOR III, SALT LAKE, KOLKATA- 700 106 

PHONE:  +91-(0) 33-2335 5706-08, 2335 3057/61, 2335 0312/1313 

FAX: +91-(0) 33-2335 3477/1364 

EMAIL: amitabha.h@bose.res.in 

 

 

 

 

 

Ref. SNB/ENGG/NIT/Shed/2021-22/02                                                                    Date: 09.09.2021    

 
NOTICE INVITING e-TENDER 

E-Tender is hereby invited for the following work in two parts (Technical and Price Bids) through E-
Tender mode available at http://eprocure.gov.in/eprocure/app or click at SNBNCBS@CPPP with 
http://newweb.bose.res.in/InfoAnnouncements/Tender.jsp 

  
Name of Work: Construction of Ramp, shed including lifting arrangements for the compactor, 
approach road, drainage etc. for Waste Compactor Machine at SNBNCBS, Salt Lake, Kolkata 
 

 
Interested agencies are requested to visit http://eprocure.gov.in/eprocure/app or click at 
SNBNCBS@CPPP within www.bose.res.in to participate in the E-Tender. 
 
For participation in E-Tendering process, one time registration is to be made in the Central Public 
Procurement Portal (CPPP), if not already registered. 
 

 Sl. No. Activity Date & Time 

01 Publication Date 09.09.2021 at 10:00 hrs       

02 Document Download Start Date 10.09.2021 at 15:00 Hrs 

03 Pre-bid Discussion 23.09.2021 at 12:00 Hrs. 

04 Bid Submission Start Date 25.09.2021 at 10:00 Hrs 

05 Bid Submission End Date 30.09.2021 at 15:00 Hrs. 

06 Last Date of Physical Submission of Bid Security 
Declaration certificate and hard copy of scanned 
documents (except Price Bid) 

04.10.2021 at 17:00 Hrs. 

07 Technical Bid Opening Date 07.10.2021 at 15:30 Hrs. 

08 Opening of Price bids   To be intimated later 

  

 
 

 

 

 

Sd/-  

Shohini Majumder 

Registrar 
 

 

http://eprocure.gov.in/eprocure/app
http://newweb.bose.res.in/InfoAnnouncements/Tender.jsp
http://eprocure.gov.in/eprocure/app
http://www.bose.res.in/
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12. Qualifying Criteria:  

The applicant organization(s), including PSUs shall be considered as eligible for the job 
based on the following criteria and documentary evidence furnished: 
 
a) The agency shall have adequate experience of having successfully completed similar civil 

works for Steel Structure & roofing work and general civil works preferably in Government 
Sector /CPWD/State PWD / MES / Railways / BSNL/ Reputed Central / State PSUs / 
Autonomous Body / in highly reputed private sectors 

b) The agency should have executed similar nature of job for at least completed value not 
less than Rs 21.6 lakhs for a single work or for an amount of Rs 16.2 lakhs each for two 
separate works or for an amount of Rs 10.2 lakhs each for three separate works during 
any of the last seven years till 31-03-2021.       

 
     Definition of similar work(s): Similar works mean works executed for all kinds of Civil 

Works involving Steel Structure & roofing work and concreting works. 
 

c) The average annual turn-over of the agency should not be less than Rs.50.00 Lakhs during 
last three financial years till 31-03-2021.  Audited Financial Statement including Profit & Loss 
A/C, Balance Sheet, IT return is to be submitted. 

 
d) The agency should preferably be Kolkata based or should have adequate and sufficient 
technical and administrative set-up in this city. 

 

NOTICE INVITING e-TENDER 
(Technical and Price bid) 

 
E-tenders are invited under Two-bid system from bona-fide, resourceful and experienced contractor 
firms in prescribed format by the Registrar on behalf of SNBNCBS for the work “Construction of 
Ramp, shed including lifting arrangements for the compactor, approach road, drainage etc. 
for Waste Compactor Machine at SNBNCBS, Salt Lake, Kolkata”. Firms satisfying the following 
criteria may apply in the format given at Annexure-I along with relevant documents and testimonials. 

1. Name of Work  : 

                                                                             
Construction of Ramp, shed including lifting arrangements 
for the compactor, approach road, drainage etc. for Waste 
Compactor Machine at SNBNCBS, Salt Lake, Kolkata 

2. Time of Completion : 04 (four) months  

3. Estimated Cost in Rs. : Rs.27.02 lakhs  

4. Earnest Money Deposit 
(EMD) 

: No EMD to be submitted. The bidders however, are 
required to furnish Bid Security Declaration in lieu of EMD 
as per Format enclosed at Annexure-D. 

5. Cost of tender documents : Nil 

6. Date of Pre Bid Discussion :  As per Sl. 3 of page 2 

7. Last date and time of 
submission of tenders 
online 

:  As per Sl. 5 of page 2 

8. Date and time of opening of 
Technical Bid 

:  As per Sl. 7 of page 2 

9. Address of 
correspondence 

: Registrar, S. N. Bose National Centre for Basic Sciences, 
Block-JD, Sector-III, Salt Lake, Kolkata- 700 106. 

10. Date & Time of Price Bid 
opening 

: To be notified later.                                                  

11. Hard Copy submission : The cover containing hard copy of Bid Security 
Declaration and Annexure-I duly signed with seal and 
other documents in support of credentials that the 
tenderer wishes to submit. The envelope should be 
superscripted with the Name of Work, Tender Ref. 
No., Contact details of the agency etc.  
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13. The agency may not be considered to be eligible if it has incurred substantial losses in last 
three years consecutively till 31.03.2021, as per the submitted documents duly certified by a 
Chartered Accountant. The firm should not be under liquidation, court receivership or similar 
proceedings. 

 
14. This may be noted that mere fulfilment of the above criteria may not automatically qualify an 

agency as the final selection which will be based on past performance with other clients, 
feedback from them about time management, technical capability and integrity, if enquired 
upon by the Centre.  

 
15. The Centre, if desires, can make site visits for the works completed by the contractor during 

last 5 financial years to assess the quality of the work and also to gather feedback from the 
client about the satisfactory performance and dealings of the agency. Adverse report from the 
client may disqualify the agency from pre-qualification proceedings or at any stage during 
tendering process. 

16. The Firms are requested to visit http://eprocure.gov.in/eprocure/app or click at 

SNBNCBS@CPPP within www.bose.res.in to participate in the E-Tender. 

For participation in E-Tendering process, one time registration is to be made in the Central 
Public Procurement Portal (CPPP). 

 
17. Regarding Details about Date of submission and opening etc. refer page 2 of the NIT. 
 
Note:- 
 

I. The Centre reserves the right not to open the Technical Bid if sufficient numbers of valid 
offers are not received. 

 
II. The Centre will not be bound to accept the lowest tender and reserves the right to accept or 

reject any or all the tenders received and to place order to one or more firms without 
assigning any reason thereof. The notification of award of contract will be made in writing to 
the successful tenderer by the Centre. 

 
III. The Centre may summon the bidders for the verification of original documents during any 

time before and after issuance of work order and if the document is found to be false, 
fabricated or forged, strict action will be taken against the agency by cancellation of 
tender/work order and forfeiture of EMD and they will be debarred from participation in all 
future tenders. 

 
IV. All updates/corrigendum/amendment will be uploaded at Centre’s Website and CPP portal. 

 
 
 
 

Sd/- 
    Shohini Majumder  

                                                                                                                                         Registrar  

 
 
 
 
 
 
 
 
 
 
 
 
 

http://eprocure.gov.in/eprocure/app
http://www.bose.res.in/
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INSTRUCTIONS TO BIDDERS for E-tendering 
 
 
Instructions/ Guidelines for electronic submission of the tenders are mentioned below for assisting 
the bidders to participate in e-Tendering.  
 
1. Registration of bidder:  
 
Any bidder willing to take part in the process of e-Tendering will have to be enrolled & registered 
with the e-Procurement system, through logging on to http://eprocure.gov.in/eprocure/app 
 
2. Digital Signature Certificate (DSC):  
 
Each bidder is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for 
submission of bids.  
 

3. The bidder can search and download NIT & Tender Documents electronically from the website 

mentioned in http://eprocure.gov.in/eprocure/appusing the Digital Signature Certificate. This is the 

only mode of collection of Tender Documents.  

 
4. Submission of Tenders:  
 
a) General process of submission  
 
Bid to be submitted online through the website http://eprocure.gov.in/eprocure/app. All the 
documents uploaded by the Tender Inviting Authority form an integral part of the contract. 
Tenderers are required to upload all the tender documents along with the other documents, as 
asked for in the tender, through the above website within the stipulated date and time as given in 
the Tender. Tenders are to be submitted in two folders - one is Technical Bid and the other is 
Financial Bid. The tenderer shall carefully go through the documents and prepare the required 
documents and upload the scanned documents in Portable Document Format (PDF) to the portal in 
the designated locations of Technical Bid for the following :- 

i) Appropriate Completion Certificates of Experience during any of the  last 7 years  

ii) Audited Financial Statement including Profit & Loss Account, Balance Sheet, IT Return 

Acknowledgement etc. 

iii) PAN 

iv) GST 

v) Any other document the tenderer wishes to submit. 

vi) Work Order in support of ongoing project/Project in hand, if any(non-mandatory) 

 
The bidder needs to download the Forms / Annexures and the Tender document, fill up the 
particulars in the designated Cell and upload the same in the designated location of Technical Bid. 
Bidder needs to download the BOQ, fill up the rates of items in the BOQ in the designated Cell and 
upload the same in the designated location of Financial Bid. 
 
The documents uploaded shall be virus scanned and digitally signed using the Digital Signature 
Certificate (DSC). Tenderers should take note of all the addendum/corrigendum related to the 
tender and upload the latest documents as part of the tender. 
 
5. Technical Bid: 
 
The Technical Bid shall contain scanned copies and/or declarations in the following standardized 
formats in two covers (folders).  
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5.1 The Statutory Cover submitted online should contain the following documents: 
 

Sl 
No 

Folder 
Name Document Description  

1     EMD 

No EMD to be submitted. The bidders however, are required 
to furnish Bid Security Declaration in lieu of EMD as per 
Format enclosed at Annexure-D. 

 

2     Annexure  Duly filled ANNEXURE-I in the prescribed format with seal & 
signature and the Tender Document 

 

 

 

 
 

5.2 Non-Statutory Cover, to be submitted online (My Documents) –may also submit hard 
copies  

 

S/n Category Sub Category Sub Category Description  

01 
Certificate 
Details 

Bidders Address Bidders Address Format Details  

Income Tax Return Income Tax Return Acknowledgement  

Permanent Account Number PAN, Trade License  

Registration GST Certificate  

02 
Financial 
Details 

Bank details 
Bank details of the beneficiary to be 
mentioned.  

Audited Financial Statement 

Firms should furnish Audited Financial 
Statement during the last 03(three) years up 
to 31-03-2021 as per the submitted 
documents along with IT Return.  

Audited Profit and Loss Account 
and Balance Sheet Details for last 
3 years 

----Do----   
 

03 Work Details 
Work Completed Certificate 
Copies 

List of relevant work experience having 
successfully completed work of similar in 
nature, Completion Certificate for completed 
jobs in any of the last seven years. The 
definition of Similar has been embedded in 
para 12 b) of NOTICE INVITING e-TENDER.   

 
 
 
6. Submission of original copies of documents of Earnest Money Deposit :  
 
6.1  Place of submission: No EMD to be submitted. The bidders however, are required to 
furnish Bid Security Declaration in lieu of EMD as per Format enclosed at Annexure-D.:  
 
Registrar 
S. N. Bose National Centre for Basic Sciences;  
Block-JD, Sector-III; Salt Lake; 
Kolkata – 700106. 
 
 
6.2 Time of submission: The Bid Security Declaration must be submitted in a sealed envelope 
in the office along with the signed hard copy of the Annexure I. This is must and tender will be 
invalid without it. Scanned documents submitted against Technical Bid as stated above, may also 
be submitted in the envelope within the date and time as specified in the NIT. If the bidder fails to 
submit the Bid Security Declaration within the due date and time his tender will not be opened.  Hard 
copies of the documents may also be submitted in a separate envelope.  The tender reference no. 
should be mentioned on top of the envelopes. 
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7. Opening and evaluation of tender:  
 

7.1 Opening of Technical Bid 
 

i. Technical Bid will be opened by the Tender Inviting Authority or his authorised representative 

electronically from the website stated above, using their Digital Signature Certificate.  

 
ii. Technical Bid for those tenders whose Bid Security Declaration have been received will only be 

opened.  

iii. Decrypted (transformed into biddable format) documents of the statutory and non-statutory 

Covers will be downloaded for the purpose of evaluation. 

 
 

7.2 Techno-commercial Evaluation of Tender  
 

i) While evaluation, the Tender Inviting Authority or his authorised representative may summon 

the tenderers and seek clarification / information or additional documents or original hard copy 

of any of the documents already submitted and if these cannot be produced within the 

stipulated timeframe, their proposals will be liable for rejection.   

 
ii) The list of tenderers, whose bids will be found technically eligible, will be uploaded in the web 

portals. Date of opening of financial bid will be intimated to the techno-commercially qualified 

tenderers. 

 
 
 

7.3 Opening and evaluation of Financial Bid 
 

i. Financial Bid of the tenderers declared technically eligible, will be opened electronically by the 

Tender Inviting Authority from the web portal stated above on the prescribed date.  

 
ii. The encrypted copies will be decrypted and after opening of the Financial Bid, the preliminary 

summary result containing inter-alia, name of bidders and the rates quoted by them will be 

uploaded. 

 
iii. The Tender Accepting Authority may ask any of the tenderers to submit analysis to justify the 

rate quoted by that tenderer.  

 

 

8. All updates/corrigendum/Amendment etc will be uploaded at Centre’s Website only. The bidders 
are advised to keep a watch over any notification that might be issued till the date of 
submission. 

 
9. The Centre reserves the right not to open the Bids if sufficient numbers of valid offers are not 

received. The Centre also reserves the right to accept or reject any or all tenders without 
assigning any reason thereof.  

 
10. The agency willing to participate in the tender has to submit Bid Security Declaration without 

which the technical bid will not be opened.. 
 
11. Completion Period: Completion period of the above work is 4 (Four) months from 15

th
 day after 

the date of issuing work order/LOC or the handing over of the site whichever is earlier.  
 
12.  Interested agencies may download quotation documents from the Centre’s Official website 

http://newweb.bose.res.in/InfoAnnouncements/Tender.jsp?type=EOI or 
SNBNCBS@CPPP within www.bose.res.in and submit the same within the stipulated date. 

 
 
 

 

http://newweb.bose.res.in/InfoAnnouncements/Tender.jsp?type=EOI
http://www.bose.res.in/
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Annexure-I 

Name of Work:  Construction of Ramp, shed including lifting arrangements for the compactor, 
approach road, drainage etc. for Waste Compactor Machine at SNBNCBS, Salt 
Lake, Kolkata 

 
Advertisement Ref ………………………………………………………………………………… 
1. Name of the Firm: 
2. Address: 
3. Email: 
4. Contact No.: 
5. Contact Person: 
6. PAN: ………………………………………………Enclose Proof 
7. GST No. : …………………………………….Enclose Proof 
8. Document checklist: (Strike out which is not applicable) 
 
 

Attachment Document Submitted 
 

A List of similar works executed during last seven years indicating 
Executed / Order value. Completion Certificate for completed jobs 
and Work Order for ongoing job (if any) to be furnished in support 
as per criteria.  

Yes No 

B Valid Registration for Trade licence, GST etc   . Yes No 

C Certificate (Audited) in support of last 3 years average annual 
turnover.   

Yes No 

 
Note:  
 

1) Offer received without any of the relevant information / certificate / document asked in the above 
may not be considered. The Centre reserves the right to accept or reject offer of the tenderer. 
The Centre’s decision shall be final and binding on the tenderer. 

 
2) I/We agree that the Centre may summon the bidders for the verification of original and additional 

documents during any time before and after issuance of work order and if the document is found 
to be false, fabricated or forged, strict action will be taken against the agency by cancellation of 
tender/work order and they will be debarred from participation in all future tender. 

  
3) Declaration: I/We hereby confirm that I/We have gone through the Tender document and 

understood the work details, terms and conditions, time schedule, specifications and the working 
environment, restrictions etc and confirm to abide by the same till the work is completed and 
defect liability period expires.  I/We also confirm that no changes have been made in the terms 
and conditions by me/us.  

 
 
 
 

Signature by authorized signatory of the firm with Official Seal and Date 
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SPECIAL CONDITIONS OF CONTRACT 

Name of Work:  Construction of Ramp, shed including lifting arrangements for the compactor, 
approach road, drainage etc. for Waste Compactor Machine at SNBNCBS, Salt Lake, Kolkata 
 

1. Scope of Work: The provision is present in the scope to create an infrastructure for 
disposal of throwaways from the existing Waste Compactor.  The scope consists of (1) 
construction of a shed for housing the waste compactor using tubular trusses, pre-coated GI 
sheeting as roofing and a chain pully lifting arrangements (2) construction of a RCC ramp of 
required length for ease approachability of vehicles to foundation platform (3) Construction 
of an approach road of requisite length with cc base and paver blocks and (4) 
Miscellaneous civil works provision like surface dressing, brick drainage outlets etc. At the 
end of the work it is mandatory to remove all the scaffolding, debris, rubbish and 
unserviceable materials to the outside of the Campus area as directed by Engineer-In-
Charge.   

2. Location:  In the Campus of the Centre, Block-JD, Sector-III, Salt Lake, Kolkata-700106. 

3. EMD: No EMD is required to be furnished. Instead Bid Security Declaration is required to be 
submitted in lieu of EMD.  

4. Time of Completion: 4 (Four) Months including holidays from 15 days of issuance of work 
order/LOC or from the first date of handing over of the site whichever is earlier. 

 
5. Taxes and Duties: The rates quoted by the contractor shall be inclusive of all taxes and 

duties as per rules but excluding GST. 
     

6. Performance Guarantee: Performance Guarantee valuing 3% of contract value (including 
GST) is to be submitted in the form of BG (as per Centre’s proforma) or DD/Pay order as 
the tenderer wishes within 15 days of issue of LOA. Issue of LOC/Work order will be made 
only after receipt of PG.  

  
7. Security Deposit: The Security Deposit for the work shall be 5% of the contract value 

(including GST) of the work. The rate of recovery shall be @ 10% of the gross bill value 
from the Running Account Bills/Final Bill including GST till the full security deposit is 
recovered. Once the PG is deposited, the contractor will be eligible to get the EMD refunded 
without any interest whatsoever. Total security deposit including PG will not exceed 8% of 
the work order value. 

 
8. Refund of Security Deposit: The Security Deposit may be refunded without any interest 

after the expiry of the defect liability period of 12 months from the date of actual 
completion of work provided that the Contractor has satisfactorily carried out all work and 
attended to all defects in accordance with the conditions of the work during the Defect 
liability period and no complaint has remained pending. 

  
9. Extension of Time: The contractor, due to any delay in the work beyond the date of 

scheduled completion, shall have to apply before expiry of the scheduled time, for time 
extension of work up to a reasonable period by citing valid reasons/documents for such 
delay which the Centre may, at its discretion grant with or without LD depending on the 
correctness of the constraints/hindrance. The decision of the Centre in this regard shall be 
final and binding on the contractor. 

 
10. Payment :  

a) On completion of the work to a reasonable extent, the contractor may submit Running 
bills as per the Bill format enclosed as annexure B (Measurement Sheet) and C (Abstract) in 
duplicate which, after due verification of the measurements and being jointly signed by the 
representative of the contractor and the EIC. The bill will be forwarded to the accounts 
section for processing of payment.  
b) The contractor is advised to provide the details of his Bank account to which the 
payment will be directly credited. A copy of the certified bill will be provided to the contractor 
for record.  
c) The payment made against any Running bill shall be considered as advance which will 
be adjusted against the subsequent and final bills. By getting payment against any item 
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shall not relieve the Contractor from his overall contractual obligations for the entire contract 
as a whole and defect liability period will be counted after satisfactory completion of the 
work as recorded by the EIC. 

 

11. Working Hours: The contractor will be allowed to work generally on all working days of 
Centre between 8.00 AM to 6.00 PM. However, in case of exigencies, the contractor may be 
permitted to work beyond office hours or on Sundays/holidays on prior and due permission 
from the Centre. 

 

12. Accommodation for Workmen: No accommodation for the labours or any other 
representative of the contractor will be allowed any accommodation inside the Campus, 
unless specifically approved by the Competent Authority.  

 

13. Entry of contractor’s labours and staff: Being a protective zone, the entry to the Centre 
will be allowed only against a valid Gate pass issued by the Security personnel at the Gate. 
However, the contractor is to make work-passes for his labours for daily work inside the 
Campus by depositing the valid ID and a photograph of his workmen and representatives. 
No workmen under the age of 18 will be allowed to work inside the Campus.  

 

14. No-Smoking Zone: The contractor is to note that the entire Campus of the Centre is 
Tobacco-free zone and in case of any labours or representative is found to violating the 
rules, the contractor will be subjected to penalty in the form of fine etc. 

  
15. Entry and exit of Construction and other materials: While bringing the materials inside 

the Campus, the contractor is to make Challans which will be retained by him for 
reconciliation of consumption and also for taking out his own construction equipments, tools 
and tackles, surplus materials etc. 

 
16. Materials: The contractor shall use best quality materials for the work as per CPWD 

specifications. Before using the materials for the job, he is to get approval of the same from 
the EIC. All the necessary tests as per IS Code are to be conducted from a Government 
recognised Laboratory if demanded. The cost of such tests is to be borne by the contractor. 

 
17. Makes and Brands: The contractor has to provide the materials makes and brand as per 

the preferred list of items described in the Technical specification. But the EIC shall have the 
discretion to make the final selection of a particular make out of the preferred list  for which 
no extra claim shall be entertained, irrespective of what was considered by the tenderer 
before quoting rates. 

 
18. Deviation of Quantities: The contractor shall not execute any work beyond the specified 

quantity in the BOQ with out approval of the Centre. However, before or during execution of 
work if any deviation is anticipated, the contractor has to submit the details with proper 
justification for obtaining approval from Competent Authority. 

 
19. Bid Validity: 120 days from the end date of submission of Tender document. 

 
20. Testing of Materials and Workmanship: During execution of work and also before 

handing over the work, the contractor has to carry out all necessary testing of materials and 
workmanship as per IS Code and all Engineering practices and also as directed by the 
Engineer –in-charge. 

 
21. Safety and Security: The contractor shall maintain all the safety security of men and 

materials and properties of the Centre as per provision relevant IS safety code. 
 

22. The contractor and his all workmen should follow all COVID-19 norms including wearing 
mask, using hand sanitizer, maintaining social distancing etc. as per orders from the Govt. 
from time to time. They are also required to get vaccinated against COVID-19 pandemic for 
seeking entry in the campus.  

 

23. During the execution, if any issue related to structural problem / design etc. arises, the 
contractor has to seek expert opinion and the remedial measure in this regard from an 
Institute of repute at no extra cost. In this regard, the instruction of EIC shall be final and 
binding on the contractor. 
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S. N. BOSE NATIONAL CENTRE FOR BASIC SCIENCES 
Block JD, Sector III, Salt Lake, Kolkata -700 106 

                                    
Annexure-II 

 
General Conditions of Contract 

Except where-provided for in the description of individual items in the Bill of Quantities and in the 

specification and Special conditions laid down herein after and in the drawings, the work shall be 

carried out as per standard CPWD, unless otherwise specifications and under the direction of the 

Engineer-in-charge of the Centre. 

  

Interpretation 
 

In construing these conditions, the specifications, the Bill of quantities, tender and agreement, the 
following words shall have the meaning herein assigned to them except where the subject or context 
otherwise requires: 
 
i)  The Centre: The term Centre shall denote Satyendra Nath Bose National Centre for Basic 
Sciences, Block –JD, Sector-III, Salt Lake, Kolkata-700106 or any of its employees /representatives 
authorised on their behalf. 
 
ii)  Site Engineer: The term Site Engineer shall mean the person/s appointed and paid by the 
Centre to superintendent the work. 
 
iii) The Contractor/Agency/Vendor: The Contractor/Agency/Vendor shall mean the individual 
or individuals, firm or company, whether incorporated or not, undertaking the works and shall 
include the legal personal representative of such individual or the persons composing such firm or 
company, or the successors of such firm or company and the permitted assignees of such 
individual, firm or company. 
 
iv) Site: The site shall mean the site where the works are to be executed in the campus as 
shown in the drawing. 
 
v) Drawing: The work is to be carried out in accordance with drawing, CPWD specifications, 
the Bill of quantities and any further drawings, instructions etc. which may be given by the Engineer-
in- charge on behalf of Centre during execution of the work. In case any detailed drawings are 
necessary, contractor shall prepare such detailed drawings and have it confirmed/approved by the 
Centre prior to taking up such work. 
 
vi) The Work: The Work shall mean the work or works to be executed under this contract. 
  
vii) The Bill of Quantities (BOQ): The Bill of Quantities’ shall mean the schedule of quantities 
as specified and forming part of this contract. 
 
viii) “Price Schedule of Quantities” shall mean the Bill of quantities duly priced with the 
accepted quoted rates of the contractor. 
 
ix) The Bid/Tender shall mean the proposal /offer along with the supporting documents, 
submitted by the bidder for consideration by the Centre. 
 
x) The Bid/Tender document shall mean the documents issued by the Centre to prospective 
bidders, containing various terms and conditions, scope of work, any requirements etc. or generally 
laid and in various sections spelling out the basis, procedure, modes, methods and formalities of the 
bidder to prepare their BIDs for submission to the Centre. The BID documents shall include the  
invitation to BID, instructions, proposal forms and all addenda/corrigenda/amendments issued by 
the Centre. 
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xi) The Letter of Acceptance (LOA): for the BID shall mean an official document from the 
Centre to successful bidder to the effect that his/their BID has been accepted in accordance with the 
provisions contained therein. 
 
xii) The Letter of Commencement (LOC): The letter by which the contractor is informed to 
commence the work after handing over the site by the Centre which may also be known as the work 
order. This LOC/work order will be issued after submission of Performance Bank Guarantee. 
 
xiii) The Contract means the documents forming the tender and acceptance thereof and the 
formal agreement executed between the Competent Authority of the Centre and the contractor, 
together with the documents referred to therein including these conditions, the specification, 
designs, drawings and instructions issued from time to time by the Engineer-in-charge and all these 
documents taken together, shall be deemed to form one contract and shall be complementary to 
one another. 
 
xiv) Tender value means the value of the entire work as stipulated in the letter of acceptance / 
award. 
 
xv) The Month shall mean the calendar month according to the Christian calendar. Day unless 
herein expressly defined otherwise shall mean Christian calendar day of 24 hours. 
 

xvi) Engineer in-Charge: The technical representative as appointed by the Centre, being in 
charge of the work from the Engineering Section of the Centre. 
 

1.  
2.  
3.  
4.  
5.  
6.  
7.  
8.  
9.  
10.  
11.  
12.  
13.  
14.  
15.  
16.  
17.  
18.  
19.  

 
 
 
 
 
 

20.  
21.  
22.  
23.  
24.  

 
N 
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General Conditions of Contract 

1.0 Except where-provided for in the description of individual items in the Bill of Quantities and 
in the specification and Special conditions laid down herein after and in the drawings, the work shall 
be carried out as per standard CPWD, unless otherwise specifications and under the direction of the 
Engineer-in-Charge of the Centre. 
 
SCOPE 
 

The contractor is to furnish and install such detail with Centre’s concurrence, so that upon 
completion of the proposed work the same will be acceptable and ready for use. 

 
Centre may in their absolute discretion issue further drawings and/or written instructions, 
details, directions and explanations, which are, hereafter collectively referred to as “the 
Centres’ instructions" in regard to : 

 
a) The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work. 
 
b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings 

and/or specification. 
 

c) The removal from the site of any defective material brought thereon by the contractor 
and the substitution of any other material thereof. 

 
d) The demolition removal and/or re-execution of any work executed by the contractor/s. 

 
e) The dismissal from the work of any persons employed thereupon. 

 
f) The opening up for inspection of any work covered up. 

 
g) The rectification, and making good of any defects under clauses hereinafter mentioned 

and those arising during the maintenance period (defects liability period).period). 
 

The contractor shall forthwith comply with and duly execute any work comprised in such 
Centre’s instructions, provided always that verbal instructions, directions and explanations 
given to the contractor's or his representative upon the works by the Centre shall if involving 
a variation be confirmed in writing to the contractor/s within seven days. No works for which 
rates are not specifically mentioned in the priced schedule of quantities, shall be taken up 
without written permission of the Centre. Rates of items not mentioned in the priced 
schedule of quantities shall be fixed by the Centre in consultation with the Engineer-in-
Charge as provided in Clause "variation". 

 
The contractor shall set up a field laboratory with necessary equipments for day to day 
testing of materials like grading of coarse and fine aggregates, silt content and bulkage of 
sand crushing strength of concrete 'etc. Such laboratory shall be set up at site during 
mobilization period so that the field laboratory is available from the date of commencement 
of work.  
 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work. Other products should be supplied 
as per the brand name mentioned in the Technical Specifications. 

 
2.0  DETAILED DRAWINGS AND INSTRUCTIONS 
 

The Centre through its Engineer-in-Charge shall furnish with reasonable promptness 
additional instructions by means of available drawings or otherwise necessary for the work 
based on which the contractor has to prepare appropriate working drawings for submission 
to the EIC for approval.  All such drawings and instructions shall be consistent with the 
Contract Documents, true developments thereof, and reasonably inferable therefrom. 

 
The work shall be executed in conformity therewith and the Contractor shall not work 
without proper drawings and instructions. 
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Immediately after receipt of the work order of the contract the contractor shall prepare a 
progress schedule and submit the same to the Centre through the Engineer-in-Charge for 
approval which shall indicate the dates for the starting and completion of the various stages 
of constructions. 

 
3.0  COPIES FURNISHED 
 

At the time of issue of LOA, the Contractor will be issued by the Centre, a copy of the 
schedule of quantities/rates, one copy of the conceptual drawing and one copy of 
specifications and one copy of all further available drawings issued during the progress of 
the work. 
 

4.0 
4.1 

EARNEST MONEY (EMD), SECURITY DEPOSIT 
  

No EMD to be submitted. The bidders however, are required to furnish Bid Security 

Declaration in lieu of EMD as per Format enclosed at Annexure-D. 
 
A sum of 10% of the gross amount of the bill shall be deducted towards Security Deposit 
from each RA bill/final bill up to 5% of the Tendered value of the work. In addition the 
contractor will be required to deposit an amount equal to 3% of the tendered value of the 
contract as Performance Guarantee within fifteen days of the issue of Letter of Acceptance. 
 
 

4.2 Performance Guarantee: 
(i) The contractor shall submit an irrevocable Performance Guarantee of 3% (Three 
percent) of the tendered amount in addition to other deposits mentioned elsewhere in the 
contract for his proper performance of the contract agreement, (not withstanding and/or 
without prejudice to any other provisions in the contract) within fifteen days from the date 
issue of Letter of Acceptance. This period can be further extended by the Competent 
Authority of the Centre based on written request of the contractor stating the reason for 
delays in procuring the Performance Guarantee, to the satisfaction of the Competent 
Authority. This guarantee shall be in the form of Cash (in case guarantee amount is less 
than Rs. 10,000/-) or Deposit at Call receipt of any scheduled bank (except co-operative 
bank/Gramin Bank)/Banker’s Cheque of any scheduled bank (except co-operative 
bank/Gramin Bank)/Demand Draft of any scheduled bank (except co-operative 
bank/Gramin Bank)/Pay Order of any scheduled bank (except co-operative bank/Gramin 
Bank) (in case guarantee amount is less than Rs. 1,00,000/-) or Guarantee Bonds of any 
scheduled Bank (except co-operative bank/Gramin Bank) on a Kolkata Branch in 
accordance with the form annexed hereto.  
(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion 
plus defect liability period of 12 months. In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to cover 
such enlarged time for completion of work.  
 
The Security Deposit and Performance Guarantee may be refunded without any interest 
after the end of defects liability period provided he has satisfactorily carried out all the work 
and attended to all defects in accordance with the conditions of the Contract. 
 

5.0  
5.1 Forfeiture of EMD:   

Not Applicable. 
 

5.2 Forfeiture of Performance Guarantee:   
The Competent Authority of the Centre shall not make a claim under the performance 
guarantee except for amounts to which the Competent Authority is entitled under the 
contract (not withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: (a) Failure by the contractor to extend the validity of the 
Performance Guarantee as described herein above, in which event the Competent 
Authority of the Centre may claim the full amount of the Performance Guarantee. (b) Failure 
by the contractor to pay Competent Authority any amount due, either as agreed by the 
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contractor or determined under any of the Clauses/Conditions of the agreement, within 30 
days of the service of notice to this effect by Competent Authority of the Centre. 
In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the Competent Authority of the Centre. 
 

5.3        Determination of Contract 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 
(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or unworkman like manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter. 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence so that in the opinion of the Engineer-
in-Charge (which shall be final and binding) he will be unable to secure completion of the 
work by the date for completion and continues to do so after a notice in writing of seven 
days from the Engineer-in-Charge. 
(iii) If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing in that behalf 
by the Engineer-in-Charge. 
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ 
or commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in writing 
is given to him in that behalf by the Engineer-in-Charge. 
(v) If the contractor shall offer or give or agree to give to any person in Government service 
or to any other person on his behalf any gift or consideration of any kind as an inducement 
or reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for Government. 
(vi) If the contractor shall enter into a contract with Government in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-Charge. 
(vii) If the contractor had secured the contract with Government as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or commits breach of 
Integrity Agreement. 
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, or if 
any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 
(ix) If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a winding up 
order. 
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 
(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 
or of labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the prior written approval of the Engineer 
-in-Charge. 
 
When the contractor has made himself liable for action under any of the cases aforesaid, 
the Engineer-in-Charge on behalf of the Centre shall have powers: 
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(a) To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 
such determination, the Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government 
(b) After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 
give it to another contractor to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering process for the 
balance work. 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge has certified in 
writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 
 

 
6.0 OWNERSHIP OF DRAWING 
 

All drawings, specification and copies thereof furnished by the Centre are the property of the 
Centre. They are not to be used on other work, and with the exception of the signed 
contract set. 

 
7.0 SUPERINTENDENCE OF SUPERVISION 

 
The Contractor, shall give all necessary personal Superintendence during the execution of 
the work and this obligation and liability will continue until expiration of the 'Defect Liability 
Period' .The contractor shall also during the whole time of work when in progress employ a 
competent representative who shall be constantly in attention at the site while his men are 
at work. Any directions, explanations, instructions or notices given by the Centre or the 
Engineer-in-Charge to such representative shall be deemed to have been given and duly 
served on the contractor. 
 
 

 8.0  FAILURE BY CONTRACTORS TO COMPLY WITH CENTRE'S/ENGINEER-IN-
CHARGE'S INSTRUCTIONS 

 
If the contractor after receipt of written notice from the Centre and/or the Engineer-in-Charge 
requiring compliance within ten days fails to comply with such further drawings and/or 
Centre's/Engineer-in-Charge's instructions, the Centre through the Engineer-in-Charge or 
other person, may employ other person to execute any such work whatsoever that may be 
necessary to give effect thereto and pay all cost incurred in connection therewith and same 
shall be recoverable from the contractor by the Centre on the certificate of the Engineer-in-
Charge as a debt or shall have right to deduct same from any money due or to become due 
to the contractor. 

 
 
9.0  TENDERER SHALL VISIT THE SITE 

 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 
site condition, nature and requirements of the works, facilities of transport condition, 
effective labour and materials, access and storage for materials and removal of rubbish. The 
tenderer shall provide in their tender for cost of carriage, freight and other charges as also 
for any special difficulties and including police restriction for transport etc for proper 
execution of work as indicated in the drawings. The successful tenderer will not be entitled 
to any claim of compensation for difficulties faced or losses incurred on account of any site 
condition which existed before the commencement of the work or which in the opinion of the 
Centre might be deemed to have reasonably been inferred to be so existing before 
commencement of work. 
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10.0  TENDERS 
 

The price bid should be fully priced. The schedule of quantities shall be filled in as follows: 
 

 
i)  Amount column to be filled in for each item and the amount for each sub head as 

detailed in the "Schedule of Quantities". 
 

ii)  When there is difference between the rates in figures and in words, the rate which 
correspond to the description in words shall be taken as correct. 

 
The Centre reserves the right to reject the lowest or any tender and also to discharge any or 
all the tenders for each section or to split up and distribute any item of work to any specialist 
firm or firms, without assigning any reason. 
 
The tenderers should note that the tender is strictly on the item rate basis and their attention 
is drawn to the fact that the rates for each and every item should be correct, workable and 
self-supporting if called upon by the Centre detailed analysis of any or all the rates shall be 
submitted. The Centre shall not be bound to recognize the contractor’s analysis. 
 
The works will be paid for as "measured work" on the basis of actual work done. 
 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly, related to and reasonably detectable from the drawings, specifications 
and schedule of quantities and no further extra charges will be allowed in this connection. In 
the case of lump-sum charges in the tender in respect of any item of works, the payment of 
such items of work will be made for the actual work done on the basis of lump-sum charges 
as will be assessed to be payable by the Centre. 
 
The Centre has power to add or to omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the contractor without authorization from 
the Centre. No variation shall vitiate the contract. 
 
The tenderer shall note that validity of the tender shall remain open for consideration for a 
period of 120 days from the end date of submission of the tender. 
 
 

11.0  SCHEDULE FOR COMPLETION OF WORK 
 

The contractor shall submit a time and progress chart in a form approved by the Centre 
through its Engineer-in-Charge within fifteen days from the date of issue of LOC/work order.  

 
 

12.0  PERMITS AND LICENCES 
 

Permits and licenses for release of materials, if any, which are under Government control 
will be arranged by the contractor. The Centre will render necessary assistance, sign any 
forms or applications that may be necessary. 
 

 
13.0  GOVERNMENT AND LOCAL RULES 
 

The contractor shall conform to the provisions of all local Bye-laws and Acts. relating to the 
work and to the Regulations etc of the Government and Local Authorities and of any 
company with whose system the structure is proposed to be connected. The contractor shall 
give all notices required by said Act, Rules, Regulations and Byelaws etc and pay all fees 
payable to such authority/authorities for execution of the work involved. The cost, if any, 
shall be deemed to have been included in his quoted rates, taking into account all liabilities 
for licences, fees for footpath encroachment and restorations etc and shall indemnify the 
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Centre against such liabilities and shall defend all actions arising from such claims or 
liabilities. 
 
 

14.0  TAXES AND DUTIES 
 

The tenderers must include in their tender- prices quoted for all duties royalties, cess, or any 
other taxes or local charges if applicable including GST.  

 
15.0  POSSESSION PRIOR TO COMPLETION 
 

The Centre shall have the right to take possession of or use any completed or partially 
completed part of the work. Such possession or use shall not be an acceptance of any work 
not completed in accordance with the contract Agreement. 
 

16.0  EXCEPTED MATTERS 
If the dispute or differences pertain to the undernoted matters the decision in writing of the 
Officer designated in and signing the contract documents shall be final, conclusive and 
binding on the parties. 
 
i)     Instructions. 
 
ii) Transactions with Local Authorities. 

 
iii) Proof of quality of materials. 

 
iv) Assigning or under letting of the contract. 

 
v)  Certificate as to the causes of delay on the part of the contractor and justifying 

extension of time. 
 

vi)   Rectifying of defects pointed out during the Defects Liability Period. 
 

vii) Notice to the contractor to the effect that he is not proceeding with due diligence. 
 

viii) Certificate that the contractor has abandoned the contract. 
 

ix) Notice of determination of the contract by the Centre. 
 

x) the contract by the Cent 
17.0  QUANTITY OF WORK TO BE EXECUTED 
 

The quantities shown in the Schedule of Quantities are tentative to cover the entire new 
structure indicated in the conceptual drawing, but same may vary on the basis of actual 
requirement at site. As such no claim on this ground will be entertained by the Centre. The 
Centre reserves the right to execute only a part or the whole or any excess of the work 
thereof without assigning any reason thereof. 

 
 
18.0  OTHER PERSONS ENGAGED BY THE CENTRE 
 

The Centre reserves the right to execute any part of the work included in this contract or any 
work which is not included in this contract by other Agency or persons and contractor shall 
allow all reasonable facilities and use of his scaffolding for the execution of such work. The 
main contractor shall extend all cooperation in this regard. 
 

19.0  LABOUR & PAYMENT OF WAGES TO LABOUR 
 

No labour below the age of 18 (eighteen) years and who is not an Indian National shall be 
employed on the work. The Contractor shall pay to labour employed by him wages not less 
than fair wages as per provision of the Contract Labour Act, 1970 & 1971 whichever is 
applicable. 
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Payment of Wages to Labour. 
 

a)  The contractor shall pay to labour employed by him either directly or through 
specialized firms, wages not less than fair wages as applicable within the State of 
West Bengal or as per the provision of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central 
Rules 1971 wherever applicable. 

 
b) Labour license, if applicable, shall be obtained by the Contractor and to be 

displayed at the site as per rules. 
 
c)  The contractor shall not withstanding the provision of any contract of the contrary 

cause to pay fair wages to labour indirectly engaged on the work, including any 
engaged by his specialized firms in connection with the said work, as if the labour 
has been immediately employed by him. 

 
d)  In respect of all labour directly or indirectly employed in the work for performance of 

the contractor's part of this agreement the contractor shall comply with or cause to 
be complied with the Labour Regulations as mentioned in Sub-para (a) above made 
from time to time in regard to payment of wage, wage period, deductions from 
wages, recovery of wages not paid and deductions unauthorisedly made, 
maintenance of wage books or wage slips, publication of scales of wages and other 
terms of employment, inspection and submission of periodical returns and all other 
matters of the like nature or as per the provisions of the contract Labour (Regulation 
and Abolition) Act 1970 and the Contract labour (regulation and Abolition) rules 
1971 wherever applicable. 

 
e)  The Centre concerned shall have the right to deduct from the moneys due to the 

contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason non-fulfillment of the conditions of the 
contract for the benefit of the workers non-payment of wages or of deductions made 
from his or their wages which are not justified by their terms of contract or non-
observance of the Regulations as mentioned above. 

f)  The contractor shall comply with the provisions of Wages Act, 1936, minimum 
wages Act, 1945. Employees Liability Act, 1938, Industrial Dispute Act, 1947. 
Maternity benefit Act, 1961 and the Contract Labour (Regulations and Abolition) 
Act, 1970 or the modification thereof or any other Laws relating thereto and the 
Rules made thereunder from time to time. 

 
g)  The contractor shall indemnify the Centre against payment to be made under and 

for the observance of the laws aforesaid and the CPWD Contractors 'Labour 
Regulations having application within the State of West Bengal without prejudice to 
his right to claim indemnity from his sub-contractors. 

 
h)  The Regulation aforesaid shall be deemed to be a part of his contract and any 

breach thereof shall be deemed to be breach of this contract. 
 

20.0  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 

The contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the Same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred therefrom and if the 
contractor finds any discrepancies therein he shall immediately and in writing, refer the 
same to the Centre whose decision shall be final and binding. The contractor shall provide 
himself for ground and fresh water for carrying out of the works at his own cost. The Centre 
shall on no account be responsible for the expenses incurred by the con-tractor for hired 
ground or fresh water obtained from elsewhere. 
 
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract, and beyond the 
unit price no extra payment will be allowed for incidental or contingent work, labour and/or 
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materials inclusive of all taxes and duties whatsoever except for specific items, if any, 
stipulated in the tender documents. 

 
The contractor shall supply, fix and maintain at his own cost, for the execution of any work, 
all tools, tackles, machineries and equipments and all the necessary centering, scaffolding, 
staging, planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and 
lighting by night as well as by day required not only for the proper execution and protection 
of the said work but also for the protection of the public and safety of any adjacent roads, 
streets, walls, houses, buildings, all other erections, matters and things and the contractor 
shall take down and remove any or all such centering, scaffolding, planking, timbering, 
strutting, shoring etc as occasion shall be required or when ordered so to do and shall fully 
reinstate and make good all matters and things disturbed during the execution of works to 
the satisfaction of the Centre. 

 
The contractor shall also provide such temporary road on the site as may be necessary for 
the proper performance of the contract, and for his own convenience but not otherwise. 
Upon completion, such roads shall be broken up and levelled where so required by the 
drawings unless the Centre shall otherwise direct. 

 
The contractor shall at all times give access to workers employed by the Centre or any men 
employed on the buildings and to provide such parties with proper sufficient and if required, 
special scaffolding, hoists and ladders and provide them with water and lighting and leave 
or make any holes, grooves etc in any work, where directed by the Centre as may be 
required to enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The 
quoted rates of the tenderers shall accordingly include all these above mentioned 
contingent works. 
 

21.0   TIME EXTENSION FOR DELAY 
 

The time allowed for execution of the Works as specified in the relevant clause of Special 
Condition of Contract or the extended time in accordance with these conditions shall be the 
essence of the Contract. The execution of the works shall commence from such time period 
as mentioned in Special Condition of Contract or from the date of handing over of the site 
whichever is later. If the Contractor commits default in commencing the execution of the work 
as aforesaid, the centre shall without prejudice to any other right or remedy available in law, 
be at liberty to forfeit the performance guarantee absolutely. 

 
a) As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart for each mile stone and get it approved by the Department. The 
Chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Centre and the Contractor within the 
limitations of time imposed in the Contract documents, and further to ensure good 
progress during the execution of the work, the contractor shall in all cases in which the 
time allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per mile stones given 
in Special Condition of Contract. 

 
b) If the work(s) be delayed by:- 

(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 
trades employed on the work, or 
(v) any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 
the Contractor’s  control. 
Then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the authority but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay and shall do all that 
may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with 
the works. 
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c) Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay. The Contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

 
d) In any such case the competent authority of the Centre as indicated in the Special 

Condition of Contract may give a fair and reasonable extension of time and reschedule 
the mile stones for completion of work. Such extension or rescheduling of the milestones 
shall be communicated to the Contractor by the authority in writing. Non application by 
the contractor for extension of time/rescheduling of the milestones shall not be a bar for 
giving a fair and reasonable extension/rescheduling of the milestones by the competent 
authority and this shall be binding on the contractor. 

 
22.0  TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS 
 

The contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor's representative and staff which offices shall be open at 
all reasonable hours to receive instruction notices or communications and clear away on 
completion of the works and make good all work disturbed. 
All drawings maintained on the site are to be carefully mounted on boards of appropriate 
size and covered with a coat of approved varnish. They are to be protected from ravages of 
termites, ants, and other insects. 
 
The contractor shall provide at his own cost all artificial light required for the work and to 
enable other contractors and sub-contractors to complete the work within the specified time. 
 
The contractor shall provide a suitable temporary hut for the watchmen and clear away the 
same when no longer required and to provide all necessary attendance, lights etc required. 
 
The contractor shall arrange for temporary latrines for the use of workers and field staff and 
keep the same in a clean and sanitary condition to the satisfaction of the Public Health 
Authorities and shall cause such latrines and soil to be cleared away whenever necessary 
and shall make good all the works disturbed by these convenience. 
 
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on 
the works during the construction, and all receptacles, cistern, water tanks etc used for the 
storage of water must be suitably protected against breeding of mosquitoes. The contractor 
shall indemnify the Centre against any breach of rules in respect of anti-malarial measures. 
 
The contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed or upon any boarding gantry, building structure other 
than those approved by the Centre. 
 
Protective Measures: The contractor from time to time of being placed in possession of the 
site must make suitable arrangements for watching, lighting and protecting the work, the site 
and surrounding property by day, by night, on Sundays and other holidays.  
 
Contractor shall indemnify the Centre against any possible damage to the building, roads, or 
members of the public in course of execution of the work.  
The contractor shall provide necessary temporary enclosures, gates, entrances etc for the 
protection of the work and materials and for altering and adopting the same as may be 
required and removing on completion of the works and making good all works disturbed. 
 
Storage of Materials :  The contractor shall provide and maintain proper sheds for the 
proper storage and adequate protection of materials etc and other work that may be 
executed on the site including the tools and materials of nominated sub-contractors and 
remove same on completion. 

 
Cement godown shall be constructed for storing about six weeks requirement of cement and 
stored as per norms with a stack of 10 bags each and 2 feet opening all around with 2 feet 
passage of each stack. Structure shall be waterproof from all the sides and top. Cement 
should be stored one feet above of the ground level and have pucca raised floor. 
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So also reinforcement bars are to be stored above the ground level to prevent the same 
from getting rusted. 
Tools:   Theodolite, levels, prismatic compass, chain, steel and metallic tapes and all other 
surveying   instruments found necessary on the works shall be provided by the contractor 
for the due performance of this contract as instructed by the Site Engineer. 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 
required for safety taking measurement and shall be supplied - by the contractor. The 
carpenters/ masons/ workers and the supervisors on the works shall carry with them always 
a one metre or two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb 
bob and a square .and shall check the work to see that the work is being done according to 
the drawing and specifications. The Site Engineer will use any or all measuring instruments 
or tools belonging to the contractors as he chooses for checking the works executed or 
being executed on the contract. The electricians and supervisors of the electrical contractor 
shall always carry with them measuring tape (30 metres) one test lamp with leads and one 
neon tester, multi meter,. Tong tester etc and make available to the Engineer-in-
Charge/Centre all the measuring instruments and tools that are required for checking the 
work. 
The contractor should cover in his rates for making provisions for all reasonable facilities for 
the use of his scaffolding, tools and plant etc by nominated sub-contractors for their work. 

 
23.0  CLEARING SITE AND SETTING OUT WORKS 
 

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials 
rubbish of all kinds. All holes or hollows whether originally existing or produced by removal 
or loose stone or materials shall be carefully filled up with earth well rammed and levelled off 
as directed at his own cost. 
The contractor shall set out the works and shall be responsible for the true and perfect 
setting out of the work and for the correctness of the positions, levels, dimensions and 
alignment of all parts thereof. If at any time, any error shall appear during the progress of 
any part of the work irrespective of the fact that the layout had been approved by the 
Centre, the contractor shall at his own expenses rectify such error, if called upon to the 
satisfaction of the Centre. The contractor shall further set out the works to the alternative 
positions at the site until one is finally approved and the rates quoted in his tender should 
include for this and no extra on this account will be entertained. 

 
24.0  DATUM 
 

The average ground level will be considered as the crown of the nearest road, which should 
be taken as "Datum" which is however, subject to final confirmation by the Centre. All levels 
shown in the drawings are to be strictly adhered to. 

 
25.0  BENCHES 
 

The contractor is to construct and maintain proper benches of all the main walls, in order 
that the lines and levels May be accurately checked at all times.  
These benches will consist of salwood post of adequate length and minimum diameter 75 
mm to be driven in the ground at suitable distance as directed encased with brickwork. The 
wire nails will be driven on the top of salwood post on the centre lines of columns, walls', 
inside and outside faces of foundations trenches, in order that lines may be stretched 
between the benches and accurate intersection of excavation. Centre line of walls, columns 
etc may be clearly indicated and checked at any time if it is so required. 

 
26.0  ACCESS 
 

Any authorized representative of the Centre shall at all reasonable times have free access 
to the works and/or to the workshops, factories or other places where materials are being 
prepared or constructed for the work and also to any place where the materials are lying or 
from where they are being obtained, and the contractor shall give every facility to the Centre 
or their, representatives necessary for inspection and examination and test of the materials 
and workmanship. Except the representatives of the Centre no person shall be allowed at 
any time without the written permission of the Centre. 
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27.0  MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
 

All the works specified and provided for in the specifications or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and 
most workmanlike manner with materials of the best and approved quality of the respective 
kinds in accordance with the particulars contained in and implied by the specifications and 
as represented by the drawings or according to such other additional particulars, and 
Instructions as may from time to time be given by the Centre during the execution of the 
work, and to his entire satisfaction. 
 
The Contractor shall have to arrange water by boring tubewell for Building work at his own 
cost and that water to be tested before starting of work from approved testing lab. 
 
As directed by the Centre the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the Centre at 
his own cost to prove that the materials etc, under test conform to the relevant IS. Standards 
or as specified in the specifications. All the samples shall be supplied by the contractor at 
his own cost as directed by the Centre/ Engineer-in-Charge. The necessary charges for 
preparation of mould (in case of concrete cube) transporting, testing etc, shall have to be 
borne by the contractor. No extra payment on this account should in any case be 
entertained. The contractor shall provide all assistance, instruments, machine labour and 
materials for examining measuring and testing of work and the quality, weight or quantity of 
any materials used and supply samples before incorporation in the work for testing as may 
be selected and required by the Centre. Tests of all materials should be carried out as per 
latest LS. specifications. Sequence of testing of all materials shall be as advised by the 
Centre. 

 
All the materials (except where otherwise described) stores and equipment required for the 
full performance of the work Linder the contract must be provided through normal channels 
and must include charge for import duties, sales tax, octroi and other charges and must be 
the best of their- kind available and the contractor/s must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best 
workmanlike manner. Samples of all materials to be used must be submitted to the Centre 
when so directed by the Centre and written approval from Centre must be obtained prior to 
placement of order. 
 
During the Inclement weather the contractor shall suspend concreting and plastering for 
such time as the Centre/ Engineer-in-Charge may direct and shall protect from injury all 
work when in course of execution. Any damage (during constructions) to any part of the 
work for any reasons due to rain, storm, or neglect of contractor shall be rectified by the 
contractor in an approved manner at no extra cost.  
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes.  
The contractor shall cover up and protect from damage, from any cause, all new work and 
supply, all temporary/doors, protection to windows, and any other requisite protection for the 
execution of the work whether by himself or special tradesmen or nominated sub-contractor 
and any damage caused must be made good by the contractor at his own expenses. 
 

 
28.0  REMOVAL OF IMPROPER WORK 
 

The Centre shall during the progress, of the work have power to order in writing from time to 
time the removal from the work within such reasonable time or times as may be specified in 
the order of any materials which in the opinion of the Centre Engineer-in-Charge are not in 
accordance with specification or instructions, the substitution or proper re-execution of any 
work executed with materials or workmanships not in accordance with the drawings and 
specifications or instructions. In case the contractor refuses to comply with the order, the 
Centre shall have the power to employ and pay other agencies to carry out the work and all 
expenses consequent thereon or incidental thereto as certified by Centre shall be borne by 
the contractor or may be deducted from any money due to or that may become due to the 
contractor. No certificate which may be given by the Engineer-in-Charge shall relieve the 
contractor from his liability in respect of unsound work or bad materials. 
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29.0  CONTRACTOR'S EMPLOYEES 
 

The contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Centre. The contractor shall engage at least one experienced Engineer 
as Site-In-charge for execution of the work. The contractor shall employ in connection with 
the work persons having the appropriate skill or ability to perform their job efficiently. The 
contractor shall employ local labourers on the work as far as possible. The labourer below 
the age of eighteen years and who is not an Indian National shall not be employed on the 
work. Any labourer supplied by the contractor to be engaged on the work on day-work basis 
either wholly or partly under the direct order or control of the Centre or his representative 
shall be deemed to be a person employed by the contractor. 
 
The contractor shall comply with the provisions of all labour legislation including the 
requirements of 

 
a)  The Payment of Wages Act. 
b)  Centre's Liability Act. 
c) Workmen's Compensation Act. 
d)  Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971. 
e)  Apprentices Act 1961. 
f)  Any other Act or enactment relating thereto and rules framed thereunder from time 

to time. 
 
The contractor shall keep the Centre saved harmless and indemnified against claims if any 
of the workmen and all costs and expenses as may be incurred by the Centre in connection 
with any claim that may be made by any workmen. 
 
The contractor shall comply at his own cost with the order of requirement of any Health 
Officer of the State or any local authority or of the Centre regarding the maintenance of 
proper environmental sanitation of the area where the contractor's labourers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious diseases. The contractor shall provide, maintain .and keep in good sanitary 
condition adequate sanitary accommodation and provide facilities for pure drinking water at 
all times for the use of men engaged on the works and shall remove and clear away the 
same on completion- of the works. Adequate precautions shall be taken by the contractor to 
prevent nuisance of any kind on the works or the lands adjoining the same. 
The contractor shall arrange to provide first-aid treatment to the labourers engaged on the 
works. He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works, report such accident to the Centre and also to the 
competent authority where such report is required by law. 
 
 

30.0  NOMINATED SUB-CONTRACTOR 
 

All specialists, Merchants, Tradesmen and others executing any work or supply and fixing 
any goods for which prime cost prices or provisional sums are included in the Schedule of 
Quantities/ Rates and/or specifications who may be nominated or selected by the Centre 
with prior approval, are hereby declared to be sub-contractors employed by the contractor 
and are herein referred to as nominated sub-contractors. 
No nominated sub-contractor shall be employed on or in connection with the works against 
whom the Centre shall make reasonable objection or save where the Centre and contractor 
shall otherwise agree who will not enter into a contract provided : 
a)  That the nominated sub-contractor shall indemnify the contractor against the same 

obligations in respect of the sub-contract as the Contractor is under in respect of 
this contract. 

b)  That the nominated sub-contractor shall indemnify the contractor against claims in 
respect of any negligence by the sub-contractor, his servants or agents or any 
misuse by him or them of any scaffolding or other plants the property of the 
contractor or under any workmen's compensation Act in force. 
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c)  Payment shall be made to the nominated sub-contractor by the contractor within a 
reasonable period of his receipt of the Engineer-in-Charge's certificate provided that 
before any - certificate is issued the contractor shall upon request furnish to the 
Engineer-in-Charge proof that all nominated sub-contractor's accounts included in 
previous certification have been duly discharged, in default where of the Centre may 
pay the same upon a certificate of the Engineer-in-Charge and deduct the amount 
thereof from any sums due to the contractor. The exercise of this power shall not 
create private of contract between the Centre and the sub- contractor. 

 
 
 
31.0  INSURANCE AND COMPENSATION OF DAMAGE OF PROPERTY 
 
a.     Accident or Injury to Workmen: 

 
The Centre shall not be liable for any damage or compensation payable in respect of or in 
consequence of any accident or injury to any workman or other person in the employment of 
the contract saves and except an accident injury resulting from any act or default of the Centre.  
The contractor shall indemnify and keep indemnified the Centre against all such damage and 
compensation whatsoever in respect or in relation thereto. 
 
 

b. Workmen Compensation Insurance and Labour Licence:  

On receipt of the work order, the contractor has to arrange the Workmen Compensation 
Insurance and also labour licence, if applicable, for the workmen being deployed under him 
for the entire duration of the work as per rules. 
  

32.0      DAMAGE OF PROPERTY 
 

The contractor shall be responsible for making good to the satisfaction of the EIC any loss 
or any damage to all structures and properties within the Campus premises or other 
premises.  If such loss or damage is due to fault and/or due to the negligence or wilful acts 
or omission of the contractor, his employees, agents, subcontractors, representatives, he 
shall make good the loss as assessed by the EIC failing which the cost of the damage will 
be recovered from the Contractor’s payment. The contractor shall fully indemnify and keep 
indemnified the Centre against infringement or use of any patent or design right.  
  

33.0  MEASUREMENT OF WORK DONE 
 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in Measurement Book 
of A4 size and/or level field book so that a complete record is obtained of all works 
performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative from time to 
time during the progress of the work and such measurements shall be signed and dated by 
the Engineer- in-Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be 
made to that effect with reason and signed by both the parties. 
 
If for any reason the contractor or his authorized representative is not available and the 
work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and the Department shall not entertain any claim 
from contractor for any loss or damages on this account. If the contractor or his authorized 
representative does not remain present at the time of such measurements after the 
contractor or his authorized representative has been given a notice in writing three (3) days 
in advance or fails to countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer-in-Charge 
or his representative shall be deemed to be accepted by the Contractor. 
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The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels. Except where 
any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered by 
specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available, then a mutually agreed method shall be followed. 
 
The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-Charge or his authorized representative in 
charge of the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge’s consent being obtained in 
writing, the same shall be uncovered at the Contractor’s expense, or in default thereof no 
payment or allowance shall be made for such work or the materials with which the same 
was executed. Engineer-in-Charge or his authorized representative may cause either 
themselves or through another officer of the department to check the measurements 
recorded jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels. It is also a term of this contract that 
recording of measurements of any item of work in the measurement book and/or its 
payment in the interim, on account or final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve 
the contractor from liabilities from any over measurement or defects noticed till completion 
of the defects liability period. 
 
 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or 
his authorized representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 
 
The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed.. The contractor shall submit two spare copies 
of such computerized MB’s for the purpose of reference and record by the various officers of 
the department. 
 
The contractor shall also submit to the department separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed for 
payment.  

 
 
34.0  CONCEALED WORK 
 

The contractor shall give due notice to the Centre whenever any work is to be buried in the 
earth, concrete or in the bodies of walls or otherwise, becoming inaccessible later on, in 
order that the work may be inspected and correct dimensions taken before such burial, in 
default whereof the same shall, at the opinion of the Centre be either opened up for 
measurement at the contractor's expense or no payment may be made for such materials, 
should any dispute or difference arise after the execution of any work as to measurements 
etc or other matters which cannot be conveniently tested or checked, the notes of the 
Centre shall be accepted as correct and binding on the contractor. 
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35.0  PAYMENTS 
 

All bills shall be prepared by the contractor in the Computerized Measurement Sheet format 
in Annexture B and C prescribed by the Centre and as per provision of CPWD Guideline No 
CE/CSQ/CM/37(5)/2004/538  dt 28-05-2004 after the measurements are endorsed as 
mentioned in Clause No. 33 (Measurement of Work Done). Normally one interim bill shall be 
prepared each month subject to a minimum value of 10% of the contract value. The bills in 
proper forms must be duly accompanied by detailed measurements in support of the 
quantities of work done and must show deductions for all previous payments, retention 
money, etc.  
 
The Engineer-in-Charge shall issue a certificate after due scrutiny of the contractor's bill 
stating the amount due to the contractor from the Centre. The Centre will have the discretion 
to amend the certificate of Engineer-in-Charge if considered necessary and the contractor 
shall be entitled to payment thereof, within the period of honouring certificates named in 
these documents.` 

 
If the Centre has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work.  
 
All the interim payments shall be regarded payments by way of advance against the final 
payment only and not as payments for work actually done and completed and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed and 
taken away and reconstructed, or re- erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect Or the accruing of, any claim, 
nor shall, it conclude determine or affect In. anyway the power of the Centre under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by 
the contractor within one month of the date fixed for completion of the work or of the date of 
certificate of completion furnished by the EIC and payment shall be made within four months 
from the date of receipt of the final bill by the EIC. 
 
 

36.0  FINAL CERTIFICATE AND PAYMENT 
On completion of the work, the contractor shall be furnished with a certificate by the Centre 
of such completion, nor shall the work be considered completed until the contractor shall 
have removed from the premises on which the work shall be executed all scaffolding surplus 
materials and rubbish and cleaned of the dirt from all work executed. 
 
The final bill shall be accompanied by a certificate of completion from the Centre. Payments 
of final bill shall be made after deduction of Security Deposit as specified in Clause 4 of 
these conditions, which sum shall be refunded after the completion of the Defects Liability 
Period after receiving the Centre's certificate that the contractor has rectified all defects to 
the satisfaction of the Centre/ Engineer-in-Charge. The acceptance of payment of the final 
bill by the contractor would indicate that he will have no further claim in respect of the work 
executed. 
 

37.0      VARIATION/DEVIATION 
The contractor on his own accord shall make no addition, omission or variation without 
authorisation of the Engineer-in-charge of Centre. 
The rates for additional, altered, substituted work shall be arrived at in accordance with the 
following rules: 
i)The net rates of prices in the contract schedule shall determine the valuation of (the rates 
for) the extra work (items) where such extra work is of similar character and is executed 
under similar conditions as the work priced therein. 
ii) If the rates for the extra, altered or substituted (deviated) work are not provided for 
(available) in the contract schedule, they shall to the extent possible be derived out of rate 
given in that schedule for similar or near similar items for the purpose of evaluating the rate 
for such items, where necessary and when so directed, the contractor shall furnish detailed 
analysis for the said similar or near similar items in the contract schedule. For such portions 
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of the analysis for the extra, altered or substituted (deviated) work for which prices cannot 
be abstracted from the corresponding analysis of rates for the said similar or near similar 
items in the contract schedule, market rates substantiated by purchase bills/vouchers 
dependable printed price schedules of building materials of different types shall be adopted, 
using factors and constants for quantum of material, labour T & P and sundries from 
standard analysis of rates adopted by the National Building Organisation, Ministry of Works 
& Housing, Govt of India in preparation of latest D.S.R. and adding 15% towards profits and 
overheads. When called upon to do so the contractor shall submit the required purchase 
bill/vouchers. 
iii) In the case of additional, altered or substituted (deviated) with for which rates cannot be 
reasonably be derived as at (i) and (ii) above, the rates shall be worked out adopting market 
prices, substantiated’ by purchase bill/vouchers, using factors and constants for quantum of 
materials, labour, T & P and sundries from standard analysis of rates adopted by the latest 
Delhi Schedule of Rates and addition 15% towards profit and overheads. When called upon 
to do so the contractor shall submit his purchase bills/vouchers to the architects and 
employer. 
iv) The tender rates will hold good for any increase or decrease in the tender quantities up 
to a variation of 25% except in the case of item below plinth level where the variation will be 
up to 100% For variation beyond the above limit, rates for the respective items for quantity 
beyond the limits mentioned above may be worked out on market rates. 
v) The question as to what particular items, being similar or near similar to the additional, 
altered or substituted (deviated) work in the contract schedule to be adopted for deviation of 
rates for the additional, altered for substituted (deviated) work and whether the said rates 
cannot be derived from similar or near similar items in the contract schedule will be decided 
by the Employer. 
vi) In case, the contractor is required to submit the analysis of rates adopting the principles 
enunciated above and the Centre, after scrutinizing the analysis and other papers furnished 
will allow such rates as he considers reasonable. 
vii) Where extra work is of such a nature that it cannot be properly measured/valued, the 
contractor shall be allowed day work priced at the net rates stated the tender or the priced 
schedule of quantities or if not so stated then in accordance with the minimum local day 
work rates and wage for the district notified by the concerned authority.  

 
38.0  SUBSTITUTION 
 

Should the contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Centre in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such term as. "Equal" or "Other 
approved" etc. specific 'approval of the Centre has been obtained in writing. 
 

39.0  PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON 
COMPLETION 

 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and 
defects put right. On completion of such inspection the contractor shall inform the Centre 
that he has completed the work and it is ready for inspection.  
 
On completion the contractor shall clean all windows and doors including the cleaning and 
oiling if necessary, of all hardware, inside and outside, all floors, staircases, and every part 
of the building. He will leave the entire building neat and clean and ready for immediate 
occupation and to the satisfaction of the Centre. 
 

40.0  CLEARING SITE ON COMPLETION 
 

On completion of the works the contractor shall dear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and leave 
the whole of the site and the works clean and in a workmanlike condition to the satisfaction 
of the Centre. 
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41.0  DEFECTS AFTER COMPLETION 
 

The contractor shall make good at his own cost and to the satisfaction of the Centre all 
defects, shrinkage, settlements or other faults which may appear within 12 months after 
completion of the work. In default the Centre may employ and pay other persons to amend 
and make good such damages, losses and expenses consequent thereon or incidental 
thereto shall be made good and borne by the contractor and such damages, loss and 
expenses Shall be recoverable from him by the Centre or may be deducted by the Centre, 
in lieu of such amending and making good by the contractor, deduct from any money due to 
the contractor a sum equivalent to the cost of amending such work and in the event of the 
amount retained being insufficient, recover that balance from the contractor from the amount 
retained .under Clause No. 4 together with any expenses the Centre may have incurred in 
connection therewith. 
 

42.0 ESCALATION 
 

No price escalation will be allowed for this contract. The rate quoted shall be firm throughout 
the tenure of the contract (including extension of time, if any, granted) and will not be 
subject to any fluctuation due to increase in cost of materials, labour, overheads, other 
taxes & duties  etc.  
 

43.0 IDLE LABOUR 
 

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire 
and labour charges of tools and plants would be entertained under any circumstances. 

 
 
44.0 SUSPENSION 
 

If the contractor except on account of any legal retraint upon the Centre preventing the 
continuance of the work or in the opinion of the Centre shall neglect or fail to proceed with 
due diligence in the performance of his part of the contract or if he shall more than once 
make default, the Centre shall have the power to give notice in writing to the contractor 
requiring the work be proceeded within a reasonable manner and with reasonable despatch, 
such notice purport to be a notice under this clause: 
 
After such notice shall have been given the contractor shall not be at liberty to remove from 
the site of the works or from any ground contiguous thereto any plant or materials to subsist 
from the date of such notice being given until the notice shall have been complied with, if 
the contractor fails to start the work within 7 (seven) days after such notice has been given 
to proceed with the works as therein prescribed, the Centre may proceed as provided in 
Clause 45 (Termination of Contract by Centre). 

 
45.0  TERMINATION OF CONTRACT BY CENTRE 
 

If the contractor being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall 
make an assignment or a composition for the benefit of the greater part in number of 
amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if  the 
Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall 
repudiate the contract, or if a Receiver of the contractor's firm appointed by the court shall 
be unable within fourteen days after notice to him requiring him to do so, to show to the 
reasonable satisfaction of the Centre that he is able to carry out and fulfil the contract, and if 
so required by the Centre to give reasonable security therefor, or if the contractor shall 
suffer execution to be issued, or shall suffer any payment under this contract to be attached 
by or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber 
this contract or any payments due or which may become due to the contractor, thereunder, 
or shall neglect or fail to observe and perform all or any of the acts matters of things by this 
contract, to be observed and performed by the contractor within three clear days after the 
notice shall have been given to the contractor in manner hereinafter mentioned requiring the 
contractor to observe or perform the same or shall use improper materials or workmanship 
in carrying on the works, or shall in the opinion of the Centre not exercise such diligence 
and make such due progress as would enable the work to be completed within due time 
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agreed upon and shall fail to proceed to the satisfaction of the Centre after three clear days 
notice requiring the contractor so to do shall have been given to the contractor as 
hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, the 
Centre may notwithstanding previous waiver determine the contract by a notice in writing to 
the effect as hereinafter mentioned, but without thereby affecting the powers of the Centre 
of the obligations and liabilities of the contractor the whole of which shall continue in force 
as fully 'as- if the contract, had not been so determined and as if the works subsequently 
executed had been executed by or on behalf of the contractor (without thereby creating any 
trust in favour of the contractor) further the Centre or his agent, or servants, may enter upon 
and take possession of the work and all plants, tools, scaffoldings, sheds, machinery, steam 
and other power, utensils and materials lying upon premises or the adjoining lands or roads 
and sell the same as his own property or may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing any other 
contractors or other persons or person to complete the works, and the contractor shall not in 
any way interrupt or do any act, matter or things to prevent or hinder such other contractors 
or other persons or person employed from completing and finishing or using the materials 
and plants for the works when the works shall be completed, or as seen thereafter as 
conveniently may be, the Centre shall give notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within a period of 14 
days after receipt by him the Centre may sell the same by Public Auction and shall give 
credit to the contractor for the amount so realised. Any expenses or losses incurred by the 
Centre in getting the works carried out by other contractors shall be adjusted against the 
amount payable to the contractor by way of selling his tools and plants or due on account of 
work carried out by the contractor prior to engaging other contractors or against the Security 
deposit. 

 
 

46.0  METHOD OF MEASUREMENT 
 

Unless otherwise mentioned elsewhere in the tender measurement will be on the net 
quantities or work produced in accordance with upto date rules laid down by the Indian 
Standard Institution. In the event of any dispute with regard to the measurement of the work 
executed, the decision of the Engineer-in-Charge/ Centre shall be final and binding on the 
contractor. 
 

 
47.0  ACTION WHERE NO SPECIFICATION 
 

In the case of any class of work for which there is no such specification in Technical 
Specification, such work shall be carried out in accordance with the I.S. Specification and in 
the event of there being no I.S. specification, then in such case the work shall be carried out 
in all respects in accordance with the instructions and requirements of the Engineer-in-
Charge/Centre. 
 

 
48.0 COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clause 21.0 or to 
complete the work and clear the site on or before the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available under the law 
to the Centre on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below as the authority (whose decision in writing shall be 
final and binding) may decide on the amount of tendered value of the work for every 
completed day/month (as applicable) that the progress remains below that specified in 
Clause 21.0 or that the work remains incomplete. 
This will also apply to items or group of items for which a separate period of completion has 
been specified. 
(i) Compensation                                                     @ 1.5 % per month of delay 
for delay                                                                 of work to be computed on per day basis 
 
Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 
the item or group of items of work for which a separate period of completion is originally 
given. 
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In case no compensation has been decided by authority during the progress of work, this 
shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on final justified extended date of completion. If the Engineer in Charge decides 
to give further extension of time allowing performance of work beyond the justified extended 
date, the contractor shall be liable to pay compensation for such extended period. If any 
variation in amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time, the net period of such 
variation shall be accounted for while deciding the period for levy of compensation. 
However, during such further extended period beyond the justified extended period, if any 
delay occurs by events under, the contractor shall be liable to pay compensation for such 
delay. 
 
Provided that compensation during the progress of work before the justified extended date 
of completion for delay under this clause shall be for non-achievement of sectional 
completion or part handing over of work on stipulated/justified extended date for such work 
or if delay affects any other works/services. This is without prejudice to right of action by the 
Engineer in Charge under clause 5.3 for delay in performance and claim of compensation 
under that clause. 
 
In case action clause 48 has not been finalised and the work has been determined under 
clause 5.3, the right of action under this clause shall remain post determination of contract 
but levy of compensation shall be for days the progress is behind the schedule on date of 
determination as assessed by the authority, after due consideration of justified extension. 
The compensation for delay, if not decided before the determination of contract, shall be 
decided after of determination of contract. 
  
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Centre. In case, the contractor does not 
achieve a particular milestone, or the re-scheduled milestone(s) in terms of Clause 21.0, the 
amount shown against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of Extension of Time. With-holding of this amount on 
failure to achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make up 
for the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on 
such withheld amount. 

 
 
49.0 ACTION WHEN WHOLE OF SECURITY DEPOSIT/PERFORMANCE GUARANTEE IS 

FORFEITED 
 

In any case in which under any clause or clauses of this contract, the contractor shall have 
rendered himself liable to pay liquidated damages amounting to the whole of his security de 
deposit (whether paid In one sum or deducted by installments) the Centre shall have power 
to adopt any of the following courses as they may deem best suited to the interest of the 
Centre:- 
 
a) To rescind the contract(of which rescission notice in writing to the contractor under hand 
of the Centre shall be conclusive evidence), and in which case the security deposit of the 
contractor shall stand forfeited and be absolutely at the disposal of the Centre. 
 
b) To employ labour paid by the Centre and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cost of the labour and price of material (of 
the amount of which cost and price of a certificate of the Engineer-in-Charge/Centre shall be 
final and conclusive against the contractor) and crediting him with the value of the work 
done, in all respects in the same manner and at the same rates as if it had been carried out 
by the contractor under the terms of this contract the certificate of Engineer-in-
Charge/Centre as to the value of the work done, shall be final and conclusive against the 
contractor. 
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c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Engineer-in-Charge /Centre shall be final and 
conclusive) shall be borne and paid by the original contractor and may be deducted from 
any money due to him by the Centre under the contract or otherwise, or from his security 
deposit or the proceeds of sale thereof, or a sufficient part thereof. 
 
In the event of any of above courses being adopted by the Centre the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having purchased 
or procured any materials or entered into any engagements, or make any advances on 
account of, or with a view to the execution of the work or the performance of the contract. 
And in case the contract shall be rescind under the provision aforesaid, the contractor shall 
not be entitled to recover or be paid any sum or any work thereto for actually performed 
under this contract, unless, and until the Centre will have certified in writing the performance 
of such work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified. 
 

50.0  CONTRACTOR REMAIN LIABLE TO PAY COMPENSATION 
IF ACTION NOT TAKEN UNDER FOREGOING CLAUSES 
 
In any case in which any of the powers conferred upon the Centre/Engineer-in-Charge by 
Clause 53 hereof, shall have become exercisable and the same shall not be exercised, the 
non exercise thereof shall not constitute a waiver of any of the conditions hereof and such 
power shall not withstanding he exercisable in the event of any future case of default be the 
contractor for which by any clause or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his security deposit, and the liability of the 
contractor for past and future compensation shall remain unaffected in the event of the 
Centre/Engineer-in-Charge putting in force either of the powers (a) or (b) vested in him 
under the preceding clause, he may, if so desire, take possession of all or any tools, plants, 
materials and stores, in or upon the works, Or the site thereof or belonging to the contractor, 
or procured by him and intended to be used for the execution of the work or any part 
thereof, paying or allowing for the same in account at the contract rates or in case of these 
not being applicable a current market rates to be certified by the Centre/Engineer-in-Charge 
whose certificate thereof shall be final, otherwise the Centre/Engineer-in-Charge may by 
notice in writing to the contractor or his clerk of the works, foreman or other authorized 
agent required him to remove such tools, plant materials or stores from the premises (within 
a time to be specified in such notice) and in the event of the contractor failing to comply with 
any such requisition the Centre/Engineer-in-Charge may remove them at the contractor's 
expense or sell them by auction or private sale on account of the contractor at his risk in all 
respects and the certificate of the Centre as to the expenses of any such removal and the 
amount of the proceeds and expense of any such sale shall be final and conclusive against 
the contractor. 

 
51.0  SUM PAYABLE BY WAY OF COMPENSATION 
 

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to applied to the use of Centre without reference to 
the actual loss or damage sustained and whether or not any damage shall have been 
sustained. 

 
52.0  GUARANTEE FOR THE SPECIALISED WORKS 
 

Wherever provision for submission of a guarantee has been advised, the same shall be 
submitted from the specialized agency along with a counter guarantee by the main 
contractor engaged for the work. The guarantee shall be furnished on a non-judicial stamp 
paper of appropriate value. If the contractor is required to submit guarantee/guarantees for 
any item/items for a period of beyond defect liability period, the guarantee/guarantees in 
case of those items shall remain valid even after expiry of the defect liability period. 
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53.0  TESTS/RESULTS/SITE REGISTERS ETC. 
 

The contractor will be required to maintain the following registers at site of work and should 
produce the same for inspection of the Centre whenever desired by them. The proforma will 
be issued to them by the EIC before commencement of work. 
 
Contractor will have to submit their Running Account Bills in printed form shown in Annexure 
B and C. 
 

 
54.0  INCOME TAX 
 

Statutory deduction of Income Tax, Labour Welfare Cess (If applicable), GST-TDS etc shall 
be made from all interim and final payments as per Income Tax Act and Rules and GST Act 
& Rule. 

 
55.0  AGREEMENT 
 

The successful contractor is to enter into an agreement with the Centre as per a prescribed 
proforma (as per Annexure “A”) on a Non-judicial Stamp paper of minimum value of Rs 
100.00 without which no bill will be accepted for payment. Cost of Stamp paper will be 
borne by the contractor. 
 

56.0  NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK TO BE 
CARRIED OUT 
 
If at any time after the commencement of the work, the Centre/ Engineer-in-Charge shall for 
any reason whatsoever not require the whole work thereof as specified in the tender to be 
carried out the Engineer-in-Charge/Centre shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on account 
of any profit or advantage with which he might have derived from the execution of the work 
in full, but which he did not derive in consequence of the full amount of the work not having 
been carried out; neither shall he have any claim for compensation by reason of any 
alterations having been made in the original specification, drawing, designs and instructions 
which shall involve any curtailment of the work as originally contemplated. 
 
 

57.0  ARBITRATION 
 

All disputes or differences of any kind whatsoever (except for excepted matters vide –
Clause no. 16.0 which shall at any time arise between the parties hereto touching or 
concerning the works or the execution or maintenance thereof of this contract or the rights 
touching or concerning the works or the execution of maintenance thereof of this contract or 
the construction remaining operation or effect thereof or to the rights or liabilities of the 
parties or arising out of or in relation thereto whether during  or after determination 
foreclosure or branch of the contract (other than those in respect of which the decision of 
any person is by the contract expressed to be final and binding) shall after written notice by 
either party to the contract to the other of them and to the Centre hereinafter mentioned be 
referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the Centre will send 
within thirty days of receipt of the notice to the contractor a panel of three names of persons 
who shall be presently unconnected with the organization for which the work is executed.  
 
The contractor shall on receipt of the names as aforesaid, select any one of the person’s 
name to be appointed as a sole Arbitrator and communicate is name to the Centre within 
thirty days of receipt of the names. The Centre shall thereupon without any delay appoint 
the said person as the Sole Arbitrator. If the contractor fails to communicate such selection 
as provided above within the period specified, the Competent Authority shall make the 
selection and appoint the selected person as the Sole Arbitrator. 
 
If the Centre fails to send to the contractor the panel of three names as aforesaid within the 
period specified, the contractor shall send to the Centre a panel of three names of persons 
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who shall all be unconnected with either party. The Centre shall on receipt of the named as 
aforesaid select any one of the persons names and appoint him as the Sole Arbitrator. If the 
Centre fails to select the person and appoint him as the Sole Arbitrator within 30 days of 
receipt of the panel and inform the contractor accordingly, the contractor shall be entitled to 
appoint one of the persons from the panel as the Sole Arbitrator and communicate his name 
to the Centre. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed 
as aforesaid. 
 
The work under the Contract shall, however, continue during the arbitration proceedings 
and no payment due to payable to the contractor shall be withheld on account of such 
proceedings. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issued 
notice to both the parties fixing the date of the first hearing. 
 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for 
making and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference referred 
to him. The Arbitrator shall decide each dispute in accordance with the terms of the contract 
and give a reasoned award. The venue of arbitration shall be Kolkata. 
 
The fees, if any, of the Arbitrator shall, If required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of the 
award including the fees, if any, of the Arbitrator who may direct to and by whom and in 
what manner, such costs Of any part thereof shall be paid and may fix or settle and amount 
of costs to be so paid. 
The award of the Arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid the provisions of Arbitration and conciliation Act , 1996 or any statutory 
modification or re-enactment thereof and the rules made thereunder and for the time being 
in force, shall apply to the arbitration proceeding under this clause.  
 
The Centre and the contractor hereby also agree that arbitration under clause shall be a 
condition precedent to any right to action under the contract with regard to the matters 
hereby expressly agreed to be so referred to arbitration. 
 
The venue of the Arbitration shall be Kolkata. 
 

58.0 CANCELLATION OF WORK 
The Centre reserves the right to cancel the work order, without assigning any reason 
thereof, if the contractor fails to i) submit the requisite amount of Performance Bank 
Guarantee in the form of DD or BG within a stipulated time period or ii) If the contractor fails 
to commence the work within 15 days of issue of LOC/Work order or iii) if the progress is 
found to be extremely poor without a valid reason. Without prejudice to any of the rights or 
remedies under this contract, if the contractor dies, the Centre has the right to terminate the 
contract without compensation to the contractor. 
 
 

59.0 GST 
GST or any other tax applicable in respect of imputs procured by the contractor for this 
contract shall be payable by the Contractor and Centre will not entertain any claim 
whatsoever in respect of the same. However, component of GST at the time of supply of 
service (as provided in GST ACT 2017) provided by the contract shall be varied if different 
from that applicable on the last day of receipt of tender including extension if any. Provided 
further that such adjustment including GST shall not be made in extended period of contract 
for which the contractor alone is responsible for delay as determined by the authority for 
extension of time under the relevant clause. 
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60.0 BRIEF SPECIFICATION 

The work shall be carried out as per schedule of items of work, CPWD specification and 
direction of the Engineer-in-Charge. The specialised items shall be carried out in conformity 
with manufacturer’s specification and / or as directed by EIC. 
 
 

61.0      PROTECTIVE MEASURES  
The contractor from time to time of being placed in possession of the site must make 
suitable arrangements for watching, lighting and protecting the work, the site and 
surrounding property by day, by night, on Sundays and other holidays. 
Contractor shall indemnify the Centre against any possible damage to the building, roads , 
or members of the public in course of execution of the work. 
Contractor shall provide necessary temporary enclosures, gates, entrances etc for 
protection of the work and materials and for altering and adopting the same as may be 
required and removing on completion of the works and making good all disturbed works. 
 

61.0 FORCE MAJEURE  
 

Contractor shall not be considered in default in delay in work occurs due to causes beyond 
his control such as acts of God, natural calamities, civil wars, fire, strike, frost, floods, riot 
and acts of unsurpassed power. Only those causes which have duration of more than seven 
(7) days shall be considered cause of force majeure. A notification to this effect duly certified 
by the statutory authorities shall be given by the contractor to the Centre within 10 days from 
the date of such Force Majeure condition by registered letter. In the event of delay due to 
such causes, the work schedule/completion time will be extended for a length of time equal 
to the period of force majeure or at the option of the Centre the order may be cancelled. 
Such cancellation would be without any liability whatsoever on the part of the Centre. In the 
event of such cancellation, the contractor shall refund any amount advanced or paid to 
them, by the Centre and deliver back any materials issued to them by the Centre and 
release facilities, if any, provided by the Centre. 
The bidder will be solely responsible for any fatal / non fatal accident which occurs to their 
person during execution of work. 

 

62.0      CONFLICT IN CLAUSES 

The terms and conditions in the entire tender document and any revision from time to time 
shall be abided by the contractor. However, in case of any conflict between the meaning or 
interpretation amongst two or more clauses in the tender document at different locations, 
the condition/specification in the Special Condition of Contract shall over-ride the same 
mentioned in the GCC and the condition/specification indicated in the BOQ shall supersede 
all other conditions. 

 

 
63.0  DECLARATION 
 

I/We have inspected the site of works and have made me/us fully acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that l/We have gone 
through the conditions laid down in the Notice Inviting Tender, General Conditions of 
Contract, Technical Specifications and understood the same and on the basis of the same 
I/We quoted our rates in the schedule of quantities attached with the tender documents. 
I/We shall also uniformly maintain such progress with the work, as may be directed by the 
Centre to ensure completion of same within the target date as mentioned in the tender 
documents. 

 

                                                                                           Signature of Tenderer 

                                           Address:                    ___________________________________                                                                                                                                           

                                                                              ___________________________________ 

                                               Date:                            Seal of the Firm/Company 
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PREFERRED LIST OF MATERIALS APPROVED BRAND / MANUFACTURER 
 
Unless otherwise stated elsewhere in this contract, all materials to be used in the work shall be with 
ISI mark or equivalent as approved by the Centre. Contractor’s intent to use any material other than 
preferred list of materials, prior approval of the Centre should be obtained. 
 

Sl. 
No. 

NAME OF MATERIALS MANUFACTURER 

1. Cement ULTRATECH / LAFARGE / AMBUJA / ACC or any 
brand approved by the Authority. 

2. Steel SAIL / TATA / RINL 
3. Ceramic Tiles Kajaria / Orient / Johnson / NITCO 
4. Vitrified Tiles Kajaria / Orient / Johnson / NITCO 
5. Calibrated Factory (Autoclave) 

Processed marble slab 
Floriarna / Kalinga stone or any –brand approved by the 
Authority. 

6. Flush Door Mayur / Oxford / Globe I Green Ply/Century with ISI 
mark. 

7. Water Proofing Compound Nils, BASF, M/s. Pidilite, M/s, Sika Qualcrete, M/s. 
Choksey Chemicals Pvt Ltd., Asian Paints. 

8. Aluminium Doors, Windows, 
Curtain ,Wall, Structural Glazing 

M/s. Nitson & Amitsu, M/s. Alfa Aluminium, M/s. Tara 
Engineering, M/s Hydro Building System 

9. Aluminium Extruded Sections M/s. Hindalco, M/s.. Zindal, M/s. Century. 
10. Glazing M/s. Saint Gobain Glass (I) Ltd, Ws. Pilkington Glass 

India Ltd, Ws. Ashai India Glass Ltd. 
11. Hardware Fittings, Locks M/s. Acme, Mts. Hafele, Ws. Godrej, M/s. Dunex, M/s 

Hettich, M/s. Kich or as approved by the Authority. 
12. Door Closures & Floor spring M/s. Hafele, Ws. Hettich, M/s. Godrej or 

as approved by the Authority. 
13. Water Proof Adhesive for Tile 

Fixing 
M/s. Bal-Endura, Ws. Pidilite, M/s. Sika, 
M/s. MYK Laticrete. 

14. Exterior Acrylic Emulsion 
Paint ‘  

Asian Paints, ICI 

15. Synthetic Enamel Paints, 
Distemper, Plastic Emulsion 
Paint, Acrylic Distemper (Ready 
Mix), Water Thinnable primer. 

Asian Paints, ICI 

16 Putty Birla, J.K. 
17. False Ceiling Amstrong, Gypsum India 
18 Sandwich Puf Panel Roof Sheet 

 
Epack, Omkar Puf, Jindal Mectec, Invogue 

19. G.I. Pipe TATA, JINDAL 
20. G.I. fittings HB 
21. Bath fittings 

 
Jaquer, ESS ESS 

22. Sanitary fittings Parryware, Hindware 
23 Pre-coated galvanized steel 

sheet 
Tata Blue Scope, Jindal Steel, JSW Steel 

Note: 
1.  The Engineer-in-Charge shall have the final say about the items amongst the above-

mentioned make/brand that shall be used in the project and the contractor shall have no 
claim on this account for choosing a particular brand/make by the Centre. For the other 
items for which makes/brands are not mentioned, prior approval of the same has to be 
obtained before use. 

2. If the approved brands mentioned above are not available (which the contractor has to 
prove with documentary evidence), equivalent make as may be approved by the Engineer-
in-Charge, only to be used for the work. 
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Annexure -A 

(To be typed on a Non-judicial Stamp paper of appropriate value) 
FORMAT OF AGREEMENT 

 
 

This agreement made the .......... day of .............. 2017 BETWEEN THE Satyendra Nath Bose 
National Centre for Basic Sciences, Block –JD, Sector-III, Salt Lake, Kolkata-700106 (Herein after 
called the Employer) of the one part  
And 
 
M/s .(Name of the Contractor........... of.....(Address)................in the state of West Bengal (there in 
after called "the Contractor") of the other part WHEREAS as the employer is desirous that certain 
works should be constructed, viz (Name of the work)..................and has accepted a tender by the 
contractor for the construction, completion and maintenance of such woks. 
 NOW THIS AGREEMENT WITNESSETH as follows : 
 
1. In this agreement words and expression shall have the same meanings as are respectively 
assigned 
to them in the conditions of contract-hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and construed as part of this 
agreement, viz : 
 
(a) The said Tender 
(b) Invitation to Tender 
(c) Instructions to Tenderers. 
(d) General Conditions of Contract for construction works 
(e) Special Conditions of Contract 
(f) Specifications 
(g) Tender Schedule, Bill of quantities, quoted rate and amount against each item. 
(h) Drawings 
(i)  Letter of Acceptance (LOA) and Letter of Commencement (LOC) 
(j)  Earnest Money Deposit (EMD) and Performance Guarantee (PG) 
 
3.     In consideration of the payments to be made by the Centre to the Contractor as hereinafter 
mentioned the contractor hereby covenants with the employer to construct, complete and maintain 
the works in conformity in all respect with the provisions of the contract. 
 
4.    The Centre hereby covenants to pay the contractor in consideration of the construction 
completion and maintenance of the works the contract price at the times and in the manner 
prescribed by the contract. 
 
5.      In witness whereof the parties hereto of SNBNCBS and the Contractor subscribe their 
respective hands, sign and seal in token of having accepted the aforesaid terms and conditions of 
the day, month and year mentioned above. 
 
Signed, sealed and delivered by SNBNCBS         Signed, sealed and delivered by contractor  
 
Signed and delivered in Kolkata  
in the presence of : 
  
Witness 1:         Witness 2: 
Name and address        Name and address 
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ANNEXTURE “B” 

 

 

 

MEASUREMENT SHEET 

Name of the Job : 

Contract No and Date:  

Name of Agency: 

Date of Commencement   Date of completion:  

Measurement taken upto :    

Bill No………... RA/Final Bill:   Measurement Sheet Page Ref : 

Item 
No 

Particulars  Unit 
Details of actual measurement 
  

Quantity 

Remarks 

No L B H 

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

The measurement recorded above are accepted with full satisfaction       

     Stamped signature of the contractor 

 Measurement certified By     Measurement countersigned by  

     

 Designation:    Designation: 
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ANNEXURE-C 

ABSTRACT BILL 

Running Account Bill No………/Final Bill 

Name of work : 

Name of agency:           

Work order no and date:  

Date of Commencement Date of completion 

Merasurement taken upto:  

I

t

e

m

 

N

o 

Items of work                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       Unit 

BO

Q 

Qty 

Quantity Rate 

(Rs) 

Part 

rate 

(Rs) 

Amount (Rs) 

Since 

previous 

bill. 

(Rs.)                

This 

Bill 

Cumulati

ve 

uptodate 
Upto 

previo

us 
This 

Bill 

Cumul

ative 

upto 

date 

amoun

t 
1 2 3 4 5 6 7 8 9 10 11 12 

                        

  
          

            

                        

                        

                        

                        

                        

  
                    

  

  
                    

  

  
                    

  

  
    

      
          

  

  
                    

  

  
                    

  

  
                    

  

  
                    

  

Total           
 

Security  deposit 
         

 

Less paid upto last Bill 
         

 

  
         

 

Amount payable  
         

 

This is to certifty that the work against the above bill has been completed satisfactorily  and as per specification of respective 

item. The work has been duly supervised during execution  

                 Bill certified by                                Bill verified by                                  Bill countersigned by  

               

  
Designatio

n  
            

Designation                 Designation   

 

 

      Accounts Officer               
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Annexure-D 
 

Bid Securing Declaration Form 
 

 
Date: ___________________                                       Tender No. _________________  
 
To (insert complete name and address of the purchaser)  
 
 
I/We. The undersigned, declare that:  
 
I/We understand that, according to your conditions, bids must be supported by a Bid Securing 
Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of one 
year from the date of notification if I am /We are in a breach of any obligation under the bid 
conditions, because I/We  
 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during 
the period of bid validity specified in the form of Bid; or  
 

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the Instructions to Bidders.  

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful 
Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 
 
 
 
  
Signed:                                  (insert signature of person whose name and capacity are shown)  
 
 
 
in the capacity of             (insert legal capacity of person signing the Bid Securing Declaration) 
 
  
 
Name:                            (insert complete name of person signing he Bid Securing Declaration)  
 
 
 
Duly authorized to sign the bid for an on behalf of                  (insert complete name of Bidder) 
 
  
Dated on _____________                     day of ___________________ (insert date of signing)  
 
 
 
 
 
 
Corporate Seal (where appropriate) 
(Note: In case of joint Venture, the Bid Securing Declarations must be in the name of all partners to 
the joint Venture that submits the bid) 

 

 


