S. N. Bose National Centre for Basic Sciences
Block-JD, Sector-1ll, Salt Lake, Kolkata-700098

Web Site Publication

Ref: 06/NIT/SNB/Wings/Bhagirathi G.H./14-15/015 Dated: 13/08/2014

Sealed tenders on item rate basis are invited by the Registrar on behalf of Satyendra Nath Bose
National Centre for Basic Sciences (SNBNCBS) in two bids i.e. Cover-1 (Technical Bid), Cover-I|

(Price Bid) from reputed, resourceful and bonafide contractors for the work ““Renovation of
Corridors, Face Lifting to Rear Portion and Painting to few Rooms of ‘A’ and ‘B’
Wings of Bhagirathi Guest House at SNBNCBS, Block-]D, Sector-III, Salt Lake,
Kolkata- 700 098" .

1.0 Eligibility Criterion:

1.1 The Bidder/firms should have at least 3 (three) years experience, having successfully
completed Civil related works of similar nature, having registered with CPWD/BSNL/ PWD/PSU/MES/
Railways/Scheduled Banks/any other local Municipalities/Corporations or empanelled with
Government/Autonomous Organisations of Educational/Academic/Research Institutes.

1.2 Value of work, as indicated below, during last 3 (three) financial years i.e. 2010-11, 2011-12
and 2012-13 for which applications are invited.

(A) 3 (three) completed Civil related works costing not less than Rs. 9,60,000/- each.
or

(B) 2 (two) completed Civil related works costing not less than Rs. 12,00,000/- each.
or

(C) 1 (one) completed Civil related work costing not less than Rs. 19,20,000/- each.

1.3 Intending bidder should possess (proofs to be submitted)

a) Income Tax PAN.

b) Latest Trade License Certificate

c) Certificate relating to current empanelment/registration with CPWD/BSNL/PWD/
PSU/MES/Railways/Scheduled Banks/any other local Municipalities/Corporations or
empanelled with Government/Autonomous Organisations of Educational/Academic/Research
Institutes.

d) Sales Tax / VAT Registration No.

1.4 Following particulars are to be submitted along with their applications.

Name of the Organization

Complete Communication Address with contact no. and e-mail id.

Status of the Organization (Company/Firm/Agency/Proprietary)

Detailed description and value of the work done during the last 3 financial years i.e.
2010-11, 2011-12 and 2012-13 with copy of work order and their Completion
Certificate issued by the Competent Authority.

a
b
c
d

~—_ — — —

2.1 Tender will have to be submitted in two parts, Cover —I (Technical Bid) & Cover — Il (Price
Bid) separately sealed and superscribed with the name of work. These two covers will be
inserted into a big cover and to be sealed superscribing the name of work and shall be
addressed at the following address: The Registrar, S. N. Bose National Centre for Basic
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2.2

2.3.

2.4

2.5

Sciences, Block-JD, Sector-lll, Salt Lake, Kolkata-700098. Tender should be dropped in the
tender box kept near Nano Lab at Ground Floor of Main Building, Part-B.

Cover-l shall contain all documentary proofs as stated above from Sl. No. 1.1 to 1.4
including tender document duly signed in all pages and the Earnest Money Rs. 48,000.00
(Rupees Forty Eight Thousand only) to be made as crossed Demand Draft from any
nationalized bank to be drawn in favour of “Satyendra Nath Bose National Centre for Basic
Sciences, payable at Kolkata”.

Cover -lI: Intending Bidders should fill up in the enclosed schedule of quantity, item wise
offered rate both in figure and in words and amount. Bidder should sum up at the end total
amount. No other conditions to be stipulated other than unconditional general rebate which
shall be accepted.

Cover-1 will be opened on 01/09/2014 at 3:30 P.M. in presence of Tenderers who desire to
attend to a specified venue. Date of opening of Cover-1l of tenders containing the offered item
wise prices will be notified later to the successful bidders only after opening of Cover-I
who will be intimated either over phone or through e-mail to be present on that date, time
and place. No queries from any of the bidders will be entertained.

Competent Authority of the Centre is not bound to accept the lowest tender and reserves the
right to accept or reject any or all the tenders received without assigning any reason
whatsoever. The notifications of award of contract will be made in writing to the successful

tenderer by the Centre.

Salient features of the given tender:-

(a) Estimated cost put to tender : Rs. 24,00,000.00.
(b) Earnest Money : Rs. 48,000.00.
(c) Last date & time of submission of tender : Before 3:00 P.M. on 01/09/2014.
(d) Time & Date of opening of tender
(i) Cover-l :01/09/2014 at 3:30 P.M.
(i) Cover-ll : will be notified later to the successful bidders
only after opening of Cover-I, over phone or

through e-mail.

(e) Time of Completion : Four (4) Months after 10" day from the date of
issue of “Letter of Commencement of Work”.

Registrar
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General Conditions of Contract

Except where-provided for in the description of individual items in the Schedule of Quantities and in the

specification and conditions laid down herein after and in the drawings, the work shall be carried out as per

standard CPWD specifications and under the direction of the Engineer-in-charge of the Centre.

A.

ii)

Vi)

vi)

viii)

INTERPRETATION:

In construing these conditions, the specifications, the schedule of quantities, tender and agreement,
the following words shall have the meaning herein assigned to them except where the subject or

context otherwise requires:

The Centre: The term Centre shall denote Satyendra Nath Bose National Centre for Basic Sciences,
Block —JD, Sector-lll, Salt Lake, Kolkata-700098 or any of its employees /representatives authorised
on their behalf.
Site Engineer: The term Site Engineer shall mean the person/s appointed and paid by the Centre to
superintendent the work.
The Contractor: The Contractor shall mean the individual or individuals, firm or company, whether
incorporated or not, undertaking the works and shall include the legal personal representative of such
individual or the persons composing such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.
Site: The site shall mean the site where the works are to be executed in the campus as shown in the
drawing.
Drawing: The work is to be carried out in accordance with drawing, CPWD specifications, the
schedule of quantities and any further drawings, instructions etc. which may be given by the
Engineer-in- charge on behalf of Centre during execution of the work.

In case any detailed drawings are necessary contractor shall prepare such detailed drawings
and have it confirmed by the Centre prior to taking up such work.
The Work: The Work shall mean the work or works to be executed under this contract.
The Schedule of Quantities: ‘The Schedule of Quantities’ shall mean the schedule of quantities as
specified and forming part of this contract.
“Price Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted
quoted rates of the contractor.
The Bid/Tender shall mean the proposal /offer along with the supporting documents, submitted by
the bidder for consideration by the Centre.
The Bid/Tender document shall mean the documents issued by the Centre to prospective bidders,
containing various terms and conditions, scope of work, any requirements etc. or generally laid and in
various section spelling out the basis, procedure, modes, methods and formalities of the bidder to
prepare their BIDs for submission to the Centre. The BID documents shall include the invitation to

BID, instructions, proposal forms and all addenda/corrigenda/amendments issued by the Centre.
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xi)

xii)

xiii)

Xiv)

(i)

(iv)

(vi)

The letter of acceptance of BID shall mean an official invitation from the Centre to successful bidder
to the effect that his/their BID has been accepted in accordance with the provisions contained
therein.

The expression works or work shall, unless there be something either in the subject or context
repugnant to construction, be constructed and taken to mean the works by or by virtue of the contract
contracted to be executed whether temporary or permanent, and whether original, altered,
substituted or additional.

The Contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the Competent Authority of the Centre and the contractor, together
with the documents referred to therein including these conditions, the specification, designs,
drawings and instructions issued from time to time by the Engineer-in-charge and all these
documents taken together, shall be deemed to form one contract and shall be complementary to one
another.

The Month shall mean the calendar month according to the Christian calendar. Day unless herein

expressly defined otherwise shall mean Christian calendar day of 24 hours.

SCOPE:

Presently Repair and Renovation works are completed to Central Portion of Bhagirathi Guest House.
Two wings of Bhagirathi Guest House namely Wing A near Pump House and Wing B near Sub-
Station were not included in the renovation contract; thereby there is level difference in the same
corridor which is against aesthetic view. To keep parity between the view of corridor at Central
Portion and at both the wings maintaining the same pattern/design already laid in Central portion with
Kajaria make vitrified tiles, K-6208 (dark shade) and K-6209 (light shade). Corridor walls of both
wings shall be painted matching the already painted corridors of Central Portion with Champagne
White (5371) of ICI Dulux make.

The existing mosaic flooring is quite old which has turned to blackish and old. Glazed vitrified floor
tiles of size 600 mm X 600 mm will be laid on the corridor over the existing mosaic flooring with
cement based high polymer modified quick set tile adhesive conforming to I1SI 5477, as per the same
design and Quality as were already laid in Central Portion.

The external wall surfaces of the rear side of wing A and B needs treatment like scraping, repairing of
cracked wall surfaces, chajjas etc. and then painting with 1% quality exterior grade acrylic emulsion
paint having low VOC with a base coat of water proofing cement paint with ICI Dulux make for body —
Tawny Birch (30YY 65/171), for border — Nut Brown (5524) and for highlight — Brown Bag (SR)
(10YY 35/196). All vertical Cl pipes both of sewer and rain water are to be painted with first quality
synthetic enamel paint over a coat of red oxide zinc chromate primer.

The surfaces of interior walls and ceiling, beams in foyer portion of both wings to be rendered with
white cement based wall putty and then providing plastic emulsion paint of approved make and
shade over a coat of cement primer with Champagne White (5371) of ICI Dulux make.

For Groung Floor Room No. 010 and 011, for First Floor Room No. 102, 106, 121 and 126 and for
Second Floor Room No. 204, 205, 206, 223, 224 and 226: wall surfaces of all rooms where the LED
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TV is there, will be painted by Wild Blue Yonder (74 BG 61/206) and the remaining wall surfaces will
be painted by Pearl Drop (30 BB 83/018). Ceiling of all rooms will be white.

(vii) The left wall surface of the rear room of Suite No. 1 at ground floor will be painted by Wild Blue
Yonder (74 BG 61/206) and remaining wall surfaces will be painted by Pearl Drop (30 BB 83/018).
Right wall of front room of same suit will be painted with Thyme (70 YY 46/160) and remaining three
walls will be of Moss Mist (10 GY 64/065).

(viii)  Suite No. 2 at Ground Floor: surface of the common wall of left room will be painted by Wild Blue
Yonder (74 BG 61/206) and remaining wall surfaces of the room will be painted by Pearl Drop (30 BB
83/018). Likewise surface of the common wall of right room will be of Thyme (70 YY 46/160) and
remaining three walls will be of Moss Mist (10 GY 64/065).

Registrar
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C. TERMS AND CONDITIONS:

1. A) Earnest Money Deposit:
Earnest Money Deposit (EMD) of Rs. 48,000.00 (Rupees Forty Eight Thousand only) is required to be

submitted by Demand Draft/ Bankers Cheque by the Tenderer with the tender. The Demand
Draft/Bankers Cheque must be issued in favour of ‘S N Bose National Centre for Basic Sciences’,
payable at Kolkata. EMD deposited by the unsuccessful tenders will be refunded by way of handing over
the original Demand Draft/ Bankers Cheque duly endorsed by the Competent Authority of the Centre.
The Earnest Money of the Successful Tenderer will be adjusted against the Security Deposit to be
recovered from the running account bills. Under any circumstances, SNBNCBS will not be liable to pay
any interest on the EMD.
B) Forfeiture of EMD:

EMD of a tenderer will be forfeited, if the tenderer withdraws or amends its tender or derogates
from the tender in any respect within the period of validity of its tender. Further, if the successful
tenderer fails to furnish the prescribed performance guarantee within the specified period, its EMD
will be forfeited. If the tenderer fails to commence the work which is specified in the letter of award,
Competent Authority shall be at liberty to forfeit whole of the EMD.

2. Security Deposit:

The Security Deposit shall be collected by deduction from each Running Bill of the contactor @ 5 % of
the Gross Amount of the bill, till the sum along with sum already deposited as earnest money amounts
to security deposit @ 5 % of accepted tender amount of work.

3. A) Performance Guarantee:

The successful tenderer shall deposit an amount equal to 5 % of tendered and accepted value of the
work as performance guarantee as Demand Draft/ Bankers Cheque from a scheduled bank in favour of
‘S N Bose National Centre for Basic Sciences’, payable at Kolkata, within a period of 15 days of issue of
the LOA which shall be refunded without interest after defect liability period of 06 (six) months from
the date of satisfactory completion of work provided the contractor has satisfactorily carried out all
works and attended to all defects in accordance with the terms & conditions, specifications and items of
the work.

B) Forfeiture of Performance Guarantee:
Performance Guarantee is to be forfeited and credited to the Centre in the event of a breach of contract.

4. A) Validity period of Tender: The tenderer shall note that his tender shall remain open for

consideration for a period of 120 days from the date of opening of the tender.
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B) Refund of Security Deposit:
Security deposit may be refunded without interest after satisfactory completion of work.

5. Removal of Improper Work:

The Centre shall, during the progress of the work, have power to order in writing from time to time the
removal from the work within such reasonable time or times as may be specified in the order of any
materials which in the opinion of the Centre are not in accordance with specification or instructions, the
substitution or proper re-execution of any work executed with materials or workmanships not in
accordance with the drawings and specifications or instructions. In case the contractor refuses to
comply with the order the Centre shall have the power to employ and pay other agencies to carry out the
work and all expenses consequent thereon or incidental thereto as certified by the Centre shall be borne
by the contractor or may be deducted from any money due to or that may become due to the contractor.
No certificate which may be given by the Centre shall relieve the contractor from his liability of unsound
work or bad materials.

6. Termination of Contract:

If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a
composition for the benefit of the greater part, in number of amount of his creditors or shall enter into a
Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the
contractor in insolvency, shall repudiate the contract, or if a Receiver of the contractor’s firm appointed
by the court shall be unable within fourteen days after notice to him requiring him to do so, to show to
the reasonable satisfaction of the Centre that he is able to carry out and fulfil the contract, and if so
required by the Centre to give reasonable security therefore, or if the contractor shall suffer execution to
be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the
creditors’ of the contractor, or shall assign, charge or encumber this contract or any payments due or
which may’ become due to the contractor, there under, or shall neglect or fail to observe and perform all
or any of the acts matters of things by this contract, to be observed and performed by the contractor
within three clear days after the notice shall have been given to the contractor in manner hereinafter
mentioned requiring the contractor to observe or perform ‘the same or shall use improper materials or
workmanship in carrying on the works, or shall in the opinion of the Centre not exercise such diligence
and make such due progress as would enable the work to be completed within due time agreed upon
and shall fail to proceed to the satisfaction of the Centre after three clear days notice requiring the
contractor so to do shall have been given to the contractor as hereinafter mentioned, or shall abandon
the contract, then and in any of the said cases, the, Centre may notwithstanding previous waiver
determine the contract by a notice in writing to the effect as hereinafter mentioned, but without thereby
affecting the powers of the Centre of the obligations and liabilities of the contractor the whole of which
shall continue in force as fully as if the contract, had not been so determined and as if the works
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subsequently executed or had been executed by or on behalf of the contractor (without thereby creating
any trust in favour of the contractor) further the Centre or his agent, or servants, may enter upon and
take possession of the work and all plants, tools, scaffoldings, sheds, machinery, steam and other
power, utensils and materials lying upon premises or the adjoining lands or on roads and sell the same
as his own property or may employ the same by means of his own servants and workmen in carrying on
and completing the works or by employing any other contractors or other persons’ or person to complete
the works, and the contractor shall not in any way interrupt or do any act, matter or things to prevent or
‘hinder such other contractors’ or other persons or person employed from completing and finishing or
using the materials and plants for the works when the works shall be completed, or as soon thereafter
as conveniently may be, the Centre shall give notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within a period of 14 days after receipt by
him the Centre may sell the same by Public Auction and shall give credit to the contractor for the
amount so realised. Any expenses or losses incurred by the Centre in getting the works carried out by
other contractors shall be adjusted against the amount payable to the contractor by way of selling his
tools and plants or due on account of work carried out by the contractor prior to engaging other
contractors or against the Security Deposit.

7. Payment :

Payment either R/A bill or Final will be made after satisfactory execution of the work and after
verification/ certification of bill by the Engineering Section of the Centre, the same bill will be forwarded
to Accounts Section for payment subject to scrutiny by the authority of the Accounts Section.

8. Clearing site on completion:
On completion of the works the contractor shall clear away and remove, from the site, all constructional
plant, surplus materials and rubbish to the satisfaction of the Centre.

9. Income Tax / Sales Tax on Works Contract:
The Statutory deduction of income tax / sales Tax as applicable on works contract will be deducted from
all interim and final payment to the contractor.

10. Brief Specification:

All items of work shall be executed based on CPWD specifications and the specifications stated in the

nomenclature of items.
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11. Royalties & Patents:
The contractor shall pay all royalties and licence fees. He shall defend all suits or claims for infringement
of any patent rights and shall save the Centre harmless from loss on account thereof.

12. Superintendence Supervision:

The Contractor shall give all necessary personal Superintendence during the execution of the work and
this obligation and liability will continue until expiration of the ‘Maintenance Period’ (Retention Period).
The contractor shall also during the whole time of work when in progress employ a competent
representative who shall be constantly in attention at the site while his men are at work. Any directions,
explanations, instructions or notices given by the Centre to such representative shall be deemed to have
been given and duly served on the contractor.

13. Failure by Contractors to Comply With Centre’s Instructions:

If the contractor after receipt of written notice or verbal order from the Centre and requiring compliance
within ten days fails to comply with such further drawings and/or Centre’s instructions, the Centre may
employ other person to execute any such work whatsoever that may be necessary to give effect thereto
and pay all cost incurred in connection therewith and same shall be recoverable from the contractor by
the Centre as a debt or shall have, right to deduct same from any money due or to become due to the

contractor.

14. Tenderer Shall Visit The Site :

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition,
nature and requirements of the works, facilities of transport condition, effective labour and materials,
access and storage for materials and removal of rubbish. The tenderer shall provide in their tender for
cost of carriage, freight and other charges as also for any special difficulties and including police
restriction for transport etc for proper execution of work as indicated in the drawings. The successful
tenderer will not be entitled to any claim of compensation for difficulties faced or losses incurred on
account of any site condition which existed before the commencement of the work or which in the
opinion of the Centre might be deemed to have reasonably been inferred to be so existing before

commencement of work.

15. Tenders

The entire set of tender documents may be available at Centre’'s website: www.bose.res.in. The
tenderer shall sign on the last page together with initials on every page. Initial/signature will indicate the
acceptance of the tender papers by the tenderer.

The schedule of quantities shall be filled in as follows:

i) The ‘Rate’ column to be legibly filled in ink in both English figures and English words

i) Amount column to be filled in for each item and the bidder should sum up the total amount at the end.
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iii) All corrections are to be initialised.

iv) In case of any errors/omissions in the quoted rates, the rates given in the tender in words shall be
taken as correct rates.

v) No modifications, writings or corrections can be made in the tender papers by the tenderer, but may
at his option offer his comments or modifications in a separate sheet of paper attached to the original
tender papers.

vi) The Centre reserves the right to reject the lowest or any tender and also to discharge any or all the
tenders for each section or to split up and distribute any item of work to any specialist firm or firms,
without assigning any reason.

vii) The tenderers should note that the tender is strictly on the item rate basis and their attention is
drawn to the fact that the rates for each and every item should’ be correct, workable and self-supporting.
If called upon by the Centre detailed analysis of any or all the rates shall be submitted. The Centre shall
not be bound to recognise the contractor’s analysis.

viii) The works will be paid for as “measured work” on the basis of actual work done.

All items of work described in’ the schedule of quantities are to be deemed and paid as complete works
in all respects and details including preparatory and finishing works involved, directly, related to and
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection. In the case of lump-sum charges in the tender in respect of
any item of works, the payment of such items of work will be made for the actual work done on the basis
of lump-sum charges as will be assessed to be payable by the Centre.

ix) The Centre has power to add or to omit from any work as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorisation from the Centre No variation
shall vitiate the contract

16. Schedule for Completion of Work:

The contractor shall submit a time and progress chart in a form approved by the Centre within fifteen
days from the date of issue of work order or the date on which the contractor is instructed to take
possession of the site, whichever is later.

The contractors shall have to put all their resources and endeavour to complete the assigned work if
possible, earlier than the schedule time shown in the programme, keeping the general target dates as
given in time & progress chart of the tender. This network programme shall clearly indicate the
completion of Project.
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17. A) Co-Operation:
The contractor will be required to consult and co-operate with other contractors whose work may be
affected by the work under this contract.
B) Ethics:
The Contractor shall observe the highest standard of ethics and integrity during the procurement and

execution of contract.

18. Treasure Trove etc.:
Any treasure trove, coin or object antique which maybe found on the site shall be the property of the
Centre and shall, be handed over to the Centre.

19. A) Permits and Licenses:
Permits and licences for release of materials which are under Government control will be arranged by
the contractor. The Centre will render necessary assistance, sign any forms or applications that may be
necessary.

B) Insurance:
All risk insurance of works to be borne by the Contractor.

20. Government and Local Rules :

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work and to
the Regulations etc of the Government and Local Authorities and of any company with whose system
the structure is proposed to be connected The contractor shall give all notices required by said Act,
Rules, Regulations and Bye- laws etc and pay all fees payable to such authority/authorities for execution
of the work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking
into account all liabilities for licences etc. and shall indemnify the Centre against such liabilities and shall
defend all actions arising from such claims or liabilities.

21. A) Taxes and Duties:
The tenderers must include in their tender prices quoted for all duties royalties, cess and VAT or any
other taxes or local charges if applicable. The rates shall also include sales tax on works contract as per
State Government norms
No extra claim on this account will in any case be entertained.

B) Currency:
All payments shall be made in Indian currency.

22. Possession Prior to Completion:

The Centre shall have the right to take possession of or use any completed or partially completed part of
the work. Such possession or use shall not be an acceptance of any work not completed in accordance
with the contract Agreement.
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23. Excepted Matters:

If the dispute or differences pertain to the under noted matters the decision in writing of the Officer
designated in and signing the contract documents shall be final, conclusive and binding on the parties.
i) Instructions.

i) Transactions with Local Authorities.

i) Proof of quality of materials.

iv) Assigning or underletting of the contract.

v) Certificate as to the causes of delay on the part of the contractor and justifying extension of time.

vi) Rectifying of defects pointed out during the Defects Liability Period.

vii) Notice to the contractor to the effect that he is not proceeding with due diligence.

viii) Certificate that the contractor has abandoned the contract.

ix) Notice of determination of the contract by the Employer.

24. A) Quantity of Work to be executed:

The quantities shown in the Schedule of Quantities are tentative to cover the entire work as mentioned
in the name of work in advertisement in NIT but same may vary on the basis of actual requirement at
site, as such no claim on this ground will be entertained by the Centre. The Centre reserves the right to
execute only a part or the whole or any excess of the work thereof without assigning any reason thereof.

B) Sub Contract:

Sub-contract will not be allowed in part or in whole under any circumstances.

25. Other Persons Engaged by the Centre:

The Centre reserves the right to execute any part of the work included in this contract or any work which
is not included in this contract by other Agency or persons and contractor shall allow all reasonable
facilities and use of his scaffolding for the execution of such work. The main contractor shall extend all
cooperation in this regard.

26. Labour & Payment of Wages to Labour:

i) No labour below the age of 14 years shall be employed on the work.

ii) The contractor shall pay to labour employed by him either directly or through specialised firms. Wages
shall be paid to labour not less than fair wages, as applicable within the State of West Bengal or as per
the provision of the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract Labour
(Regulation and Abolition) Central Rules 1971 wherever applicable.
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27. Contractor to Provide Everything Necessary:

i) The contractor shall provide everything necessary for the proper execution of the work according
to the intent and meaning of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provided that the same
can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall
immediately and in writing, refer the same to the Centre whose decision shall be final and binding. The
contractor shall provide himself for ground and fresh water for carrying out of the works at his own cost.
The Centre shall on no account be responsible for the expenses incurred by the con-tractor for hired
ground or fresh water obtained from elsewhere.

ii) The rates quoted against individual items will be inclusive of everything necessary to complete
the said items of work within the contemplation of ‘the contract, and beyond the unit price no extra
payment will’ be allowed for incidental or contingent work, labour and/or materials inclusive of all taxes
and duties whatsoever except for specific items, if any, stipulated in the tender documents.

iii) The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all
tools, tackles, machineries and equipments and all the necessary steel centering, steel scaffolding, steel
staging, planking, timbering, steel strutting, MS plate shoring, pumping, fencing, boaring, watching and
lighting by night as well as by day required not only for the proper execution and protection of the said
work but also for the protection of the erection, matters and things and the contractor shall take down
and remove any or all such steel centering, steel scaffolding, planking, timbering, steel strutting, MS
plate shoring etc as occasion shall be required or when ordered so to do and shall fully reinstate and
make good all matters and things disturbed during the execution of works to the satisfaction of the
Centre.

iv) The contractor shall also provide such temporary, road on the site as may be necessary for the
proper performance of the contract and for his own convenience but not otherwise. Upon completion,
such roads shall be broken up and levelled where so required by the drawings unless the Centre shall
otherwise direct.

1)) The contractor shall at all times give access to workers employed by the Centre or any men
employed on the buildings and to provide such parties with proper sufficient water and lighting and leave
or make any holes, grooves etc in any work, where directed by the Centre as may be required to enable
such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of the tenderers
shall accordingly include all these above mentioned contingent works.

28. Time of Completion, Extension of Time & Progress Chart:

i) Time of Completion: The entire work is to be completed in all respects within the stipulated
period. The work shall be deemed, to be commenced within fourteen days from the date of acceptance
letter or date of handing over of site, whichever is later. Time is the essence of the contract and shall be
strictly observed by the contractor.
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The work shall not be considered as complete until the Centre have certified in writing that this has been
completed and the Defects Liability Period shall commence from the date of such certificate.

i) Extension of Time: If in the opinion of the Centre the works be delayed (a) by reason of any
exceptionally inclement weather, or (b) by reason of instructions from the Centre in consequence of
proceedings taken or threatened by or disputes, with adjoining or neighbouring Centres or (c) by the
works, or delay of other contractors tradesmen engaged or nominated by the Centre and not referred to
in the specification or (d) by reason of authorized extra and additions or (e) by reason of any
combination of workmen or strikes or lock-out affecting any of the building or trades or (f) from other
causes which the Centre may consider are beyond the control of the contractor, the Centre at the
completion of the time allowed for the contract shall make fair and reasonable extension of time for
completion in respect therefore. In the event of the Centre failing to give possession of the site upon the
day specified above the time completion shall be extended suitably.

In case of such strikes or lockouts, as are referred to above, the contractor shall immediately give the
Centre, written notice thereof. Nevertheless, the contractor shall use his best endeavours to prevent
delay and shall do all that may be reasonably required, to the satisfaction of the Centre to proceed with
the works and on his doing that it will be ground of consideration by the Centre for an extension of time
as above provided. The decision of the Centre as to the period to be allowed for an extension of time for
completion hereunder (which decision shall be final and binding on the contractor) shall be promulgated
at the conclusion of such strike or lock-out and the Centre shall then, in the event of an extension being
granted, determine and declare the final completion date. The provision in clause 38 with respect to
payment of liquidated damages shall, in such case, be read and construed as if the extended date fixed
by the Centre should be maintained by the Contractor otherwise, clause 38 will be imposed.

iiii) Progress of Work: During the period of construction the contractor shall maintain proportionate
progress on the basis of a Programme Chart submitted by the contractor immediately before
commencement of work and agreed to by the Centre. Contractor should also include planning for
procurement of scarce material well in advance and reflect the same in the Programme Chart so that
there is no delay of completion of the project.

29. Tools, Storage of Materials, Protective Works and Site Office Requirements:

i) The contractor shall provide, fix up and maintain in an approved position proper office
accommodation at his own cost for the contractor’s representative and staff which offices shall be open
at all reasonable hours to receive instruction notices or communications and clear away on completion
of the works and make good all work disturbed.

The contractor shall provide at his own cost all artificial light required for the work and to enable other
contractors and sub-contractors to complete the work within the specified time.
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ii) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same
when no longer’ required and to provide all necessary attendance, lights etc required.

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the
same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall
cause such latrines and soil to be cleared away whenever necessary and shall make good all the works
disturbed by these conveniences.

iii) Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the
works during the construction, and all receptacles, cistern, water tanks etc used for the storage of water
must be suitably protected against breeding, of mosquitoes. The contractor shall indemnify the Centre
against any breach of rules in respect of anti-malarial measures.

iv) The contractor shall not fix or place any placards or advertisement of any description or permit
the same to be fixed or placed or upon any boarding gantry, building structures other than those
approved by the Centre.

V) Protective Measures: The contractor from time to time of being placed in possession of the site
must make suitable arrangements for watching, lighting and protecting the work, the site and
surrounding property by day, by night, on Sundays and other holidays.

Contractor shall indemnify the Centre against any possible damage to the building, in course of
execution of the work.

Contractor shall provide necessary temporary enclosures, gates, entrances etc for protection of the work
and materials and for altering and adopting the same as may be required and removing on completion
of the works and making good all works disturbed.

vi) Storage of Materials: The contractor shall provide and maintain proper shed for the storage
and adequate protection of materials etc and other work that may be executed on the site including the
tools and materials of nominated sub-contractors and remove the same on completion.

Cement godown shall be constructed for storing about six weeks requirement of cement and stored as
per norms with a stack of 10 bags each and 2 feet opening all around 2 feet passage of each stack.
Structure shall be waterproof from all the sides and top. Cement should be stored one foot above of the
ground level and have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same rusted.

Page 15 of 23 S. N. Bose National Centre for Basic Sciences



30. Materials, Workmanship and Samples:

i) All the works specified and provided for in the specifications or which may be required to in order
to perform and complete any part thereof shall be executed in the best and most workmanlike manner
with materials of the best and approved quality of the respective kinds in accordance with the particulars
contained in and implied by the specifications and as represented by the drawings or according to such
other additional particulars, and instructions as may from time to time be given by the Centre during the
execution of the work, and to his entire satisfaction.

ii) The Contractor shall have to arrange water by boring tube well for Building work at his own cost.

Materials conform to the relevant | S. Standards or as specified in the specifications shall be supplied by
the contractor for the execution of work at his own cost as directed by the Centre. The necessary
charges for transporting etc, shall have to be borne by the contractor. No extra payment on this account
should in any case be entertained. The contractor shall ‘provide all assistance, instruments, machine
labour and materials for examining measuring and testing of work and the quality, weight or quantity of
any materials used and supply samples before incorporation in the work as may be selected and
required by the Centre. All materials should be carried out as per latest’ IS. specifications as advised by
he Centre.

iii) All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal’ channels and must
include charge for import duties, sales tax, octroi and other charges and must be the best of their kind
available and the contractor/s must be entirely responsible for the proper and efficient carrying out ‘of
the work. The work must be done in the best workmanlike manner. Samples of all materials to be used
must be submitted to the Centre when so directed, by the Centre and written approval from Centre must
be obtained prior to placement of order.

iv) During the inclement weather the contractor shall suspend concreting, plastering for such time
as the Centre may direct and shall protect from injury all work when in course of execution. Any damage
(during constructions) to any part of the work for any reasons due to rain, storm, or neglect of contractor
shall be rectified by the contractor in an approved manner at no extra cost.

) Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the

contractor shall take all precautions necessary for the protection of work and at his own expenses shall
make good any damage arising from any of these causes.
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The contractor shall cover up and protect from damage, from any cause, all new work and any other
requisite protection for the execution of the work whether by himself or special tradesmen or nominated
sub-contractor and, any damage caused must be made good by the contractor at his own expenses.

31. Variation / Deviation:

i) The contractor may when authorised and shall, when directed in writing by the Centre and or
omit, or vary the works shown in the drawings or described in the specifications or included in the priced
schedule of ‘quantities. The contractor on his own accord shall make no addition, omission or variation
without such authorisation or direction. A verbal authorisation or direction by the Centre shall when
confirmed correctly by the contractor in writing within 8 days shall be deemed to have been given in

writing.

ii) The contractor shall send to the Employer once in every month a statement giving particulars, as
full and detailed as possible, of all claims for any additional payment to which the contractor may
consider himself entitled and of all extra or additional work ordered by the Employer which he has
executed during the preceding month.

The rates for additional, altered, substituted work shall be arrived at in accordance with the following
rules:

a) The net rates of prices in the contract schedule shall determine the valuation of (the rates for) the
extra work (items) where such extra work is of similar character and is executed under similar conditions
as the work priced therein.

b) If the rates for the extra, altered or substituted (deviated) work are not provided for (available) in the
contract schedule, they shall to the extent possible be derived out of rate given in that schedule for
similar or near similar items the purpose of such deviation, where necessary and when so directed, the
contractor shall furnish detailed analysis for the said similar or near similar items in the contract
schedule. For such portions of the analysis for the extra, altered or substituted (deviated) work for which
prices cannot be abstracted from the corresponding analysis of rates for the said similar or near similar
items in the contract schedule, market rates substantiated by purchase bills/vouchers dependable
printed price schedules of building materials of different types shall be adopted, using factors and
constants for quantum of material, labour T & P and sundries from standard analysis of rates adopted by
the National Building Organisation, Ministry of ‘Works & Housing, Govt of India in preparation of D.S.R.
2012 and adding 15% towards profits and overheads. When called upon to do so the contractor shall
submit the required purchase bill/vouchers.

¢) In the case of additional, altered or substituted (deviated) with for which rates cannot be reasonably
be derived as at (i) and (ii) above, the rates shall be worked out adopting market prices, substantiated’
by purchase bill/vouchers, using factors and constants for quantums of materials, labour, T & P and
sundries from standard ‘analysis of rates adopted by the Delhi Schedule of Rates, 2012 and addition
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15% towards profit and overheads. When called upon to do so the contractor shall submit his purchase
bills/vouchers to the architects and employer.

d) The tender rates will hold good for any increase and decrease in the tender quantities upto a variation
of 25% except in the case of item below plinth 1evel where the variation will be upto 100% For variation
beyond the above limit rates for the respective items for quantity beyond the limits mentioned above
may be worked out on market rates.

e) The question as to what particular items, being similar or near similar to the additional, altered or
substituted (deviated) work in the contract schedule to be adopted for derivation of rates for the
additional, altered for substituted (deviated) work and whether the said rates cannot be derived from
similar or near similar items in the contract schedule will be decided by the Employer

f) In case, the contractor is required to submit his analysis of rates adopting the principles enunciated
above and the Centre, after scrutinizing the analysis and other papers furnished will allow such rates as
he considers reasonable.

g) Where extra work is of such a nature that it cannot be properly measured valued the contractor shall
be allowed day work priced at the net rates stated the tender or the priced schedule of quantities or if
not so stated then in accordance with the minimum local day work rates and wage for the district notified
by the concerned authority.

32. Clearing Site on Completion:

On completion of the works the contractor shall clear away and remove from the site all constructional
plant, surplus materials, rubbish and temporary works of every kind and leave the whole of the site and
the works clean and in a workmanlike condition to the satisfaction of the Centre/Architects.

33. Defects after Completion:

The contractor shall make good at his own cost and to the satisfaction of the Centre all defects,
shrinkage, settlements or other faults which may appear within 12 months after completion of the work.
The Centre shall give the contractor a notice in writing about the defects and the contractor shall repair
the defect in maximum of 07 (seven) days. In default, the Centre may employ and pay other persons to
amend and make good such damages, losses and expenses consequent thereon or incidental thereto
shall be made good and borne by the contractor and such damages, loss and expenses shall be
recoverable from him by the Centre or may be deducted by the Centre, in lieu of, such amending and
making good by the contractor, deduct from any money due to the contractor a sum equivalent to the
cost of amending such work and in the event of the amount retained being insufficient, recover that
balance from the contractor from the amount retained under Clause No 2. together with any expenses
the Centre may have incurred in connection therewith.
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34. Escalation:

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if any,
granted) and will not be subject to any fluctuation due to increase in cost’ of materials, labour, sales tax,
octroi, etc.

35. Idle labour:
Whatever the reasons may be no claim for idle labour, additional establishment’ cost of hire and labour
charges of tools and plants would be entertained under any circumstances.

36. Suspension:

If the contractor except on account of any legal restraint upon the Centre preventing the continuance of
the work or in the opinion of the Centre shall neglect or fail to proceed with due diligence in the
performance of his part of the contract or if he shall more than once make default, the Centre shall have
the power to give notice in writing to the contractor requiring the work be proceeded within a reasonable
manner and with reasonable despatch, such notice purport to be a notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the site of
the works or from any ground contiguous thereto any plant or materials to subsist from the date of such
notice being given until the notice shall have been complied with, if the contractor fails to start the work
within 7 (seven) days after such notice has been given to proceed with the works as therein prescribed,
the Centre may proceed as provided in Clause 6 (Termination of Contract by Centre).

37. Water Supply:

The rates quoted by the contractor shall include all expenditure for providing water for the full contract
period required for the works, including that for the work people and all staff on the site. He may make
his own arrangement for the supply of good quality water suitable for use in the works and the work
people. He shall obtain municipal connection and all charges for’ connection and consumption shall be
borne by him. If municipal water is not available, or inadequate, he shall make other arrangements like
sinking tube-wells, or making bore-wells, or transport from outside by tanker, or any other suitable
means entirely at his cost, and no separate payment for the same will be made.

38. Liquidated Damages:

Should the work be not completed to the satisfaction of the Centre within the stipulated period, the
contractor shall be bound to pay to the Centre a sum calculated as given below by way of liquidated
damages and not as penalty during which the work remains uncommented or unfinished after the expiry
of the completion date.
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a) For contracts having stipulated time of completion not exceeding 6 (six months):
The Contractor should pay compensation for delay of work @ 1.5 % per month of delay to be
computed on per day basis which shall not exceed 10 % of the tendered value of work.

39. Action When Whole of Security Deposit Is Forfeited:

In any case in which under any clause or clauses of this contract, the contractor shall have rendered
himself liable to pay liquidated damages amounting to the whole of his security deposit, the Centre shall
have power to adopt any of the following courses.

a) To rescind the contract(of which rescission notice in writing to the contractor under hand of the Centre
shall be conclusive evidence), and in which case the security deposit of the contractor shall stand
forfeited and be absolutely at the disposal of the Centre.

b) To employ labour paid by the Centre and to supply materials to carry out the work, or any part of the
work, debiting the contractor with the cost of the labour and price of ,material (of the amount of which
cost and price of a certificate of the’ Centre shall be final and conclusive against the contractor) and
crediting him with the value of the work done, in all respects in the same manner and at the same rates
as if it had been carried out by the contractor under the terms of this contract the certificate of Centre as
to the value of the work done, shall be final and conclusive against the contractor;

¢) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out
of his hands, and to give it to another contractor to complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original contractor, if the whole work
had been executed by him (of the amount of which excess the certificates in writing of the Centre shall
final and conclusive) shall be borne and paid by the original contractor and may be deducted from any
money due to him by the Centre under the contract or otherwise, or from his security deposit or the
proceeds of sale thereof, or a sufficient part thereof.

In the, event of any of above courses being adopted by the Centre the contractor shall have no claim for
compensation for any loss sustained by him by reasons of his having purchased or procured any
materials or entered into, any engagements, or make any advances on account of, or with a view to the
execution of the work or the performance of the contract. And in case the contract shall be rescind under
the provision aforesaid, the contractor shall not be entitled to recover or be paid any sum or any work
thereto for actually performed under this contract, unless, and until the Centre will have certified in
writing the performance of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.
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40. Arbitration
Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or
disagreement or matter whatsoever, shall, before and after extended period, hereafter arises between
the parties, as to the meaning, operation or effect of the contract or out or relating to the contract or
breach thereof, shall be referred to sole Arbitrator to be appointed by the Director of the Centre at the
time of dispute.

It is a term of the contract that the party invoking arbitration shall specify all disputes to be referred to

arbitration at the time of invocation or arbitration under the clause.

It is a term of the contract that the cost of arbitration will be borne by the parties themselves equally.
The venue of arbitration shall be Kolkata.

Subject as aforesaid the provisions of the Arbitration and Conciliation Act 1996 and any statutory
modification or re-enactment thereof rules make hereunder and for the time being in force shall apply to
the arbitration proceeding under this clause.

41. Labour Laws to be complied by the Contractor:

The contractor shall obtain a valid licence under the Contract Labour (R & A) Act 1970, and the Contract
Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the work, and
continue to have a valid license until the completion of the work. The contractor shall also abide by the
provisions of the child labour (Prohibition and Regulation) Act, 1986. The contractor shall also comply
with the provision of the building and other Construction Workers (Regulation of Employment and
Conditions of Service) Act, 1996 and the building and other Construction Workers Welfare Cess Act,
1996. Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out
of the resultant non-execution of the work. No labour below the age of fourteen years shall be employed
on the work.

42. Departmental water supply, if available:
Water if available may be supplied to the contractor by the department subject to the following
conditions:

(i) The water charges @ 1% shall be recovered on gross amount of the work done.
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(i) The contractor(s) shall make his/their own arrangement of water connection and laying
of pipelines from existing main of source of supply.

(iii) The Department do not guarantee to maintain uninterrupted supply of water and it will
be incumbent on the contractor(s) to make alternative arrangements for water at
his/their own cost in the event of any temporary breakdown in the Government water
main so that the progress of his/their work is not held up for want of water. No claim of
damage or refund of water charges will be entertained on account of such break down.

43. Safety and Protection of work at site:

All roads and open areas adjacent to the work site shall either be closed or suitably protected.
No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged. All practical steps should be taken to
prevent danger to persons employed from risk of fire or explosion or flooding. Workers
employed on mixing cement mortars shall be provided with protective footwear and protective
goggles. Those engaged in stacking of cement bags or any material which is injurious to the
eyes shall be provided with protective goggles. Stone or Brick Bat breaker shall be provided
with protective goggles and protective clothing and seated at sufficiently safe intervals. The
area should be fabricated or cordoned of by suitable means to avoid mishaps of any kind.
Proper warning signs should be displayed for the safety of the public whenever clearing works
are undertaken during night or day. No smoking or open flames shall be allowed near the
blocked manhole being cleaned. The workers shall be provided with Gumboots or non sparking
shoes bump helmets and gloves non sparking tools safety lights and gas masks and portable
air blowers (when necessary). All scaffolds, ladders and other safety devices mentioned or
described herein shall be maintained in safe condition and no scaffold, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities should be provided at
or near places of work. To ensure effective enforcement of the rules and regulations relating to
safety precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer or Engineer-in-Charge of the department or their representatives.
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44. List of Materials approved Brand/Manufacturer

Sl. No. | Name of Materials Make

1. Cement Ultratech / Lafarge / Ambuja / ACC or any
brand approved by the Authority.

2. Vitrified Tiles Kajaria : K-6208 (dark shade) K-6209
(light shade)

3. Water Proofing Compound M/s. BASF, M/s. Pidilite, M/s. Sika,
Qualcrete, M/s. Choksey Chemicals Pvt.
Ltd., M/s. Fosroc, M/s. Perma.

4. Water Proof Adhesive for Tile Fixing M/s. Bal-Endura, M/s. Pidilite, M/s. Sika,
M/s. MYK Laticrete.

5. Exterior Grade Acrylic Emulsion Paint ICl Dulux : Tawny Birch (30YY
65/171),Nut Brown (5524), Brown Bag
(SR) (10YY 35/196).

6. Synthetic Enamel Paints, Distemper, | ICI Dulux : Thyme (70YY 46/160), Moss

Plastic Emulsion Paint. Mist (10 GY 64/065), Wild Blue Yonder

(74BG 61/206), Pearl Drop (30 BB
83/018), White.

45. Declaration:

I/'We have inspected the site of works and have made me/us fully acquainted with the local
conditions in and around the sites of works. I/We hereby declare that /lWe have gone through the
Tender Notice and information to website publication, A) Definition or interpretation of terms, B)
Scope of Work and C) Terms and Conditions from SI. No. 1 to 43 laid down in this Tender
Documents which includes General Conditions of Contract, Technical Specifications and other
relevant matters etc. and understood the same. On the basis of it, I/We quoted our rates in the

schedule of quantities attached with the tender documents.

I/We shall also uniformly maintain such progress with the work, as may be directed by the Centre to

ensure completion of same within the target date as mentioned in the tender documents.

Witness
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