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SNB/ENGG/NIQ/10/Street Light Poles/20-21/4 833 Date: 09 . |} .2020

NOTICE INVITING QUOTATION

Name of the Work: Repairing/Re-fixing of the existing fallen Street Light Poles of
the Centre.

The Centre is pleased to enclose herewith a copy of schedule of item along with terms

&

conditions in connection with the above mentioned work and in case you are

interested in the job, you may quote your competitive and justified rate both in figure as
well as in words as per the schedule attached and submit the same complete in all
respect with signature on the each page of the terms & conditions, in a sealed cover
addressed to the undersigned so as to reach within 500 pm
on.... 044 Y Decesmoery ... ....2020 positively.

Completion Period: Completion period of the above work is 60 days from the date of
handing over of site. The quoted rate/price shall remain valid for 90 days from the due
date of submission of quotation.

Please note that the Centre reserves the right to reject any or all tenders without
assigning any reason thereof.

Interested agencies may download quotation documents from the Centre’s Official
website http://newweb.bose.res.in/InfoAnnouncements/Tender.jsp and submit the
same within the stipulated date.

Yours sincerely,

M%T\(L L oleres
(7 g-11~202D
Shohini Majumdar

Registrar

Enclosure: General Conditions of Contract & Bill of Quantity.

CC:

Director

DR (F)-Officiating
DR (Admin.)
Notice Board
Central Registry
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SCHEDULE OF WORKS

Name of work: Repairing/Re-fixing of the existing fallen Street Light Poles of the
Centre.

sl. |

No.

1.

" DESCRIPTION OF ITEM

Erection of metallic pole of
following length in cement
concrete 1:3:.6 (1 cement: 3
coarse sand: 6 graded stone
aggregate 40 mm nominal size)
foundation including excavation
and refilling etc. as required.
Above 8.0 meter and up to 10.0
meter.

Dismantling of
foundation of street light pole up
to a depth of 1500 mm, along
with disposal of debris outside
the Centre.

”Dismantling_ of existing solar |

panel module, defective lights,
batteries, loop boxes (if
required) and Inverters along
with all ancillaries and carrying
and stacking the defective parts
in a suitable space as per
direction of EIC.

Repairing of street light poles by
providing sheet metal parts (4/6
mm thick) and necessary
welding, machining for all metal
parts of the poles including
surface preparation, applying
one coat of steel primer & 2
coats of aluminium paint of
approved make and finishing as
per direction of the EIC.

the
poles

Pole Caps suitable for
existing street light
complete in all respect.

| Supply and fixing of cable gland

including cable termination etc.
all complete.

[ UNIT

existing_

Supply and fixing of metaliic |

Set

Set

Set |

QTy. |

- 03

03

03

03

- 03

06

" RATE
Rs.

AMOUNT
Rs.

Amount in
Words




Sl.
No.

|

1 DESCRIPTION OF ITEM

Supplying and fixing of 100 watt
rating LED based street light
fixtures on the existing arms of
poles complete in all respect in
the existing street light poles.

UNIT

No.

Technical Specifications:-

1. Minimum light output 100 Im
/watt.

2. Maximum power
consumption 90 watts.

4. Power factor > = 0.9

3. Colour temperature 6000 k. |

5. Operating frequency 50Hz -
60Hz. B

6. Electronic inbuilt driver of
Industrial grade with short
Circuit protection and warranty
of 2 years.

7. Operating voltage 100-300
volts

8. IP 66 grade.

9. Should have Aluminium
housing with efficient heat sink
and resistant to corrosion.
10. The cover should have
toughened glass of high grade.

(Make: Philips/GE / Syska/

Crompton)
PVC XLPE AL AR cable.

Laying of one number PVC
insulated and PVC sheathed /
XLPE power cable of 1.1 KV
grade of following size direct in
ground including excavation,
sand cushioning, protective
covering by using 1.5 inch. Dia
UPVC pipe and refilling the
trench etc as required. Up to 35
sg. mm.

Supply of 4 core 25 sq. mm. |

 Mtr.

Mtr. |

QTY.

03

20

20

RATE |

Rs.

AMOUNT
Rs.

Amount in |
Words l




No.

2%

13.

14,

sl |

17,

GST@12%

DESCRIPTION OF ITEM

UNIT

Wiring for circuit/ sub main
wiring along with earth wire with
the following sizes of FRLS
PVC insulated copper
conductor, single core cable in
surface/ recessed steel conduit
as required.2 X 2.5 sq. mm + 1
X 2.5 sq. mm earth wire.

Supply and fixing of PVC water |

proof long lasting Loop Box
comprising of 4 pole connector
and single pole 6 amp. MCB
(Protection-IP65).

Mtr.

QTy.

30

Supplying and  embedding
following dia G.I. pipe (medium
class) in pole collar/ foundation
(during casting) for cable entry
including bending the pipe to
the required shape complete as
required.32 mm dia.

Mtr.

Supplying and laying 6 SWG
G.l. wire along with 6 feet length
G.l. earth spike at 0.50 metre
below  ground level  for
conductor earth  electrode,
including connection/
termination with GI thimble etc.
as required.

Mtr.

03

20

| Providing fixing and welding of

8 inch. Dia Steel Tubular Pipe
with the existing steel tubular
pole (for jacketing/covering)
complete in all respect.

Total (Rs.)

Mtr.

10

‘Net Total

Amount in words:

RATE
Rs.

AMOUNT
Rs.

- Amount in
Words




SNB/ENGG/NIQ/10/Street Light Poles/20-21/4¢% Date: 09 . () .2020

A. Interpretation

In construing these conditions, the specifications, the schedule of quantities,
tender and agreement, the following words shall have the meaning herein
assigned to them except where the subject or context otherwise requires:

The Centre: The term Centre shall denote Satyendra Nath Bose National
Centre for Basic Sciences, Block -JD, Sector-lli, Salt Lake, Kolkata-700106 or
any of its employees /representatives authorised on their behalf.

Engineer-in-Charge (EIC): Mean the person being the HOD of Engineering
section to whom the Site Engineers report.

Site Engineer: The term Site Engineer shall mean the person/s appointed
and paid by the Centre to superintendent the work.

The Contractor: The Contractor shall mean the individual or individuals, firm
or company, whether incorporated or not, undertaking the works and shall
include the legal personal representative of such individual or the persons
composing such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

Site: The site shall mean the site where the works are to be executed in the
campus.

Drawing: The work is to be carried out in accordance with drawing, CPWD
specifications, the schedule of quantities and any further drawings,
instructions etfc. which may be given by the Engineer-in-charge on behalf of
Centre during execution of the work. In case any detailed drawings are
necessary contractor shall prepare such detfailed drawings and have it
confirmed by the Centre prior to taking up such work.

The Work: The Work shall mean the work or works o be executed under this
contract.

The Bill of Quantities: The Bill of Quantities’ shall mean the schedule of
quantities as specified and forming part of this contfract.

Price Schedule of Quantities shall mean the schedule of quantities duly
priced with the accepted quoted rates of the contractor.

The Bid/Tender shall mean the proposal /offer along with the supporting
documents, submitted by the bidder for consideration by the Centre.

The Bid/Quotation document shall mean the documents issued by the

Centre to prospective bidders, containing various terms and conditions,
scope of work, any requirements etc. or generally laid and in various



sections spelling out the basis, procedure, modes, methods and formalities
of the bidder to prepare their BIDs for submission fo the Centre. The BID
documents shall include the invitation to BID, instructions, proposal forms
and all addenda/corrigenda/amendments issued by the Centre.

The Contract means the documents forming the tender and acceptance
thereof and the formal agreement executed between the Competent
Authority of the Centre and the contractor, together with the documents
referred to therein including these conditions, the specification, designs,
drawings and instructions issued from fime to time by the Engineer-in-charge
and all these documents taken together, shall be deemed to form one
contract and shall be complementary to one another.

The Work Order means the letter by which the contractor is informed fo
commence the work after handing over the site by the Centre.

Tender value means the value of the entire work as stipulated in the letter of
acceptance/award.

The Month shall mean the calendar month according to the Christian
calendar. Day unless herein expressly defined otherwise shall mean Christian
calendar day of 24 hours.

The EIC shall mean the Engineer-in-Charge.



SNB/ENGG/NIQ/10/Street Light Poles/20-21/4 %% Date: gy . {} 2020

GENERAL TERMS AND CONDITIONS

Earnest Money :

Earmest Money Deposit (EMD) of Rs. 2000.00 (Rupees Two Thousand
only) is required to be submitted in Demand Draft/ Bankers Cheque by
the tenderer with the quotation. The Demand Draft/Bankers Cheque
must be issued in favour of “S N Bose National Centre for Basic
Sciences, Salt Lake, Sector-lll, Block-JD, kolkata-700106"/ copy of valid
MSME certificate. EMD deposited by the unsuccessful tenderer will be
refunded by way of handing over the original Demand Draft/ Bankers
Cheque duly endorsed by the Competent Authority of the Centre. The
Earmnest Money of the Successful tenderer will be adjusted against the
Security Deposit to be deducted from the running account bills. Under
any circumstances, SNBNCBS will not be liable to pay any interest on
the EMD.

Security Deposit:
The Security Deposit for the work shall be 10% of the contract value
(including GST) of the work. The rate of recovery shall be @10% of the
gross bill value from the Running Account Bills/Final Bill including GST Hill
the full security deposit is recovered. The EMD shall form part of the
Security Deposit.

Refund of Security Deposit :
The Security Deposit may be refunded after the expiry of the defect
liability period 06 (six) months provided the Contractor has satisfactory
carried out all work and attended to all defects in accordance with
the conditions of the work.

Working Hours:
Working hours on other days of the week shall be from 9:00 a.m. to 6:00

p.M.

Cancellation of Work:

The Centre reserved its right to cancel the work order or to terminate
the contract at any time after giving due notice without assigning any
reason thereof. The contractor will not be entitled to claim any
compensation against such cancellation of work order or termination.
However, while terminating the contract, if any payment is due to the
contractor for the work already performed in ferms of the contract,
these would be paid after certification of the bill by the concerned
department as per the contract terms.

Payment:

Payment will be made after satisfactory execution of the work and
after verification/ certification of bill by the Engineering Section of the

Centre.



10.

1.

12.

13.

Clearing site on completion:

On completion of each quarter of the work, the contractor shall clear
away and remove, from the site, all constructional plant, surplus
materials and rubbish to the satisfaction of the Centre.

Statutory deduction under Income Tax/ GST:

The Statutory deduction of income tax, Labour Welfare Cess (If
applicable), GST TDS etc. shall be made all intferim and final payments
as per Income Tax Act and Rules and GST act and Rule. The rate of GST
mentioned in the BOQ is as per present rule. In case of any variation (+
/ -) as per statutory notification, the same will be applicable at the time
of making payment.

Brief Specification:
The work shall be carried out as per schedule of items of work, CPWD
specification and direction of the Engineer-in-charge.

Superintendence of Supervision:

The Contractor shall give all necessary personal Superintendence
during the execution of the work and this obligation and liability will
continue (a) till completion of the work and (b) thereafter expiration of
defects liability.

Failure by Contractors to comply with Owner's Instruction:

The quantities shown in the schedule of quantities are tentative. The
Owner reserves the right to execute only a part or the whole or any
excess of the work thereof without assigning any reason.

Tenderer shall visit the site:

Intending quotation shall visit the site and make himself/herself
thoroughly acquainted with the local site condition, nature and
requirements of the works, facilities of transport condition, effective
labors and materials, access and storage for materials and removal of
rubbish.

Contractor to provide everything necessary:

The Contractor shall provide everything necessary for the proper
execution of the work according to the intent and as per instruction of
EIC and making sure that the day to day working of the Centre is not
hampered.

Defects after Completion:

The contractor shall make good at his own cost and to the satisfaction
of the Owner all defects, shrinkage, settlements or other faults which
may appear within six months after satisfactory completion of the work.

%
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17.

18.

19.

20.

Escalation:

The rate quoted shall be firm throughout the tenure of the contract
(including extension of time, if any, granted) and will not be subject fo
any fluctuation due to increase in cost of materials, labor, tax, octroi,
etc. -

Validity of Quotation:

The contractor shall note that his quotation shall remain open for
consideration for a period of 90 days from the due date of submission
of quotation.

Labour & Payment of Wages to Labour:

No labour below the age of 18 (eighteen) years shall be employed on
the work. The confractor shall pay to labour employed by him wages
not less than fair wages as per provision of the Contract Labour Act,
1970 & 1971 whichever is applicable.

Completion of Time:

The entire work is to be completed in all respect within the time
stipulated in the NIQ. Time is the essence of Contract and shall be
strictly observed. The work should be completed within 02 {two) months
(unless time extension is granted) from the date of handing over of site
or 10 days of issuance of work order whichever is later.

Termination of Confract:

If the tenderer goes info liquidation or shall use improper materials or
shall fails to proceed the progress of work to the satisfaction of the
Fngineer-in-Charge, the Centre shall have right to terminate the
Contract.

Compensation for Delay:

If the contractor fails to maintain the required progress or to complete
the work and clear the site as per the terms of the work
order/agreement within the stipulated date of completion or the
extended date of completion, the contractor shall without prejudice to
any other right or remedy available under the law on account of such
breach, pay as agreed compensation the amount at the rates
stipulated below as the Authority may decide (whose decision in
writing shall be final and binding) on the amount of tender value of the
work for every complete day/month (as applicable) that the progress
remains below that specified in clause 23 or that the works remain
incomplete.

This will also apply to items or group of items for which a separate
period of completion has been specified.

i) Compensation @1.5% per month of delay
for delay of work to be computed on per day
basis



21.

23.

Provided always that the total amount of compensation for delay fo
be paid under this Condition shall not exceed 10% of the Tender Value
of work or of the Tender value of the item or group of items of work for
which a separate period of completion is given.

The amount of compensation may be adjusted or set-off against any
sum payable to the Confractor under this or any other contract with
the Centre. In case, the confractor does not achieve a particular
approved milestone, or the re-scheduled milestone(s) in terms of
Clause 23, the amount shown against that milestone shall be withheld,
to be adjusted against the compensation levied at the final grant of
Extension of Time. With-holding of this amount on failure to achieve a
milestone, shall be automatic without any nofice to the contractor.
However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever,
shall be payable on such withheld amount.

Arbitration:

All disputes or differences of any kind whatsoever which shall at any
time arise between the parties hereto touching or concerning the
works or the execution or maintenance thereof of this contract or the
rights touching or conceming the works or the execution of
maintenance thereof of this confract or the construction remaining
operation or effect thereof or to the rights or liabilities of the parties or
arising out of or in relation thereto whether during or after
determination foreclosure or branch of the contract (other than those
in respect of which the decision of any person is by the confract
expressed to be final and binding) shall affer written nofice by either
party fo the contract to the other of them and to the Employer
hereinafter mentioned be referred for adjudication to a sole Arbitrator.

It is a term of the confract that the party invoking arbifration shaill
specify all disputes to be referred to arbitration at the fime of
invocation of arbitration under the clause.

It is a term of the contract that the cost of arbifration will be borne by
the parties themselves equally.

The venue of arbitration shall be Kolkata.

Subject as aforesaid, the provisions of the Arbitration and Conciliation
Act 1996 and any statutory modification or re-enactment rules make
hereunder and for the time being in force shall apply fo the arbitration
proceeding under this clause.

Extension of Time:

The contfractor, due to any delay in the work beyond the date of
scheduled completion, shall have to apply before expiry of the
scheduled time, for time extension of work up to a reasonable period

t E§"i
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24,

by citing valid reasons/documents for such delay which the Centre
may, at its discretion grant with or without LD depending on fhe
correctness of the constraints/nindrance. The decision of the Centre in
this regard shall be final and binding on the contractor.

Variation / Deviation:

The contractor on his own accord shall make no addition, omission or
variation without authorization.

The rates for additional, altered, substituted work shall be arrived at in
accordance with the following rules:

i) The net rates of prices in the contract schedule shall determine the
valuation of (the rates for) the extra work (items) where such extra work
is of similar character and is executed under similar conditions as the
work priced therein.

i) If the rates for the extra, altered or substituted (deviated) work are
not provided for (available) in the contract schedule, they shall to the
extent possible be derived out of rate given in that schedule for similar
or near similar items the purpose of such deviation, where necessary
and when so directed, the contfractor shall furnish detailed analysis for
the said similar or near similar items in the contfract schedule. For such
portions of the analysis for the extra, altered or substituted (deviated)
work for which prices cannot be abstracted from the corresponding
analysis of rates for the said similar or near similar items in the contract
schedule, market rates substantiated by purchase bills/vouchers
dependable printed price schedules of building materials of different
types shall be adopted, using factors and constants for quantum of
material, labor T & P and sundries from standard analysis of rates
adopted by the National Building Organization, Ministry of Works &
Housing, Govt. of India in preparation of D.S.R. 2016 and adding 15%
towards profits and overheads. When called upon to do so the
contractor shall submit the required purchase bill/vouchers.

i) In the case of additional, altered or substituted (deviated) with for
which rates cannot be reasonably be derived as at (i) and (i) above,
the rates shall be worked out adopting market prices, substantiated'’
by purchase bill/vouchers, using factors and constants for quantum of
materials, labor, T & P and sundries from standard analysis of rates
adopted by the Delhi Schedule of Rates, 2007 and addition 15%
towards profit and overheads. When called upon to do so the
contractor shall submit his purchase bills/vouchers to the architects
and employer.

iv) The tender rates will hold good for any increase or decrease in the
tender quantities up to a variation of 25% except in the case of item
below plinth level where the variation will be up to 100% For variation
beyond the above limit, rates for the respective items for quantity
beyond the limits mentioned above may be worked out on market
rates.
v) The question as to what particular items, being similar or near similar
to the additional, altered or substituted (deviated) work in the contract
schedule to be adopted for deviation of rates for the additional,

F N



25.

26.

27.

altered for substituted (deviated) work and whether the said rates
cannot be derived from similar or near similar items in the contract
schedule will be decided by the Employer.

vi] In case, the contractor is required to submit the analysis of rales
adopting the principles enunciated above and the Centre, after
scrutinizing the analysis and other papers furnished will allow such rates
as he considers reasonable.

vil) Where extra work is of such a nature that it cannot be properly
measured valued the contractor shall be allowed day work priced at
the net rates stated the tender or the priced schedule of quantities or if
not so stated then in accordance with the minimum local day work
rates and wage for the district notified by the concerned authority.

Action when whole of Security Deposit is forfeited:

After recession of the contract the Security Deposit of the Contractor
shall stand forfeited and be absolutely at the disposal of the Centre.

To measure up the work of the Confractor, and to take such part
thereof as shall be unexecuted, out of his hands, and to give it to
another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid fo
the original contfractor.

Force Majeure:

Contractor shall not be considered in default in delay in work occurs
due to causes beyond his control such as acts of God, naturdl
calamities, civil wars, fire, strike, frost, floods, riot and acts of
unsurpassed power. Only those causes which have duration of more
than seven (7) days shall be considered cause of force majeure. A
notification to this effect duly certified by the statutory authorities shalll
be given by the contractor to the Centre within 10 days from the date
of such Force Majeure condition by registered letter. In the event of
delay due to such causes, the work schedule/completion time will be
extended for a length of time equal to the period of force majeure or
at the option of the Centre the order may be cancelled. Such
cancellation would be without any liability whatsoever on the part of
the Centre. In the event of such cancellation, the contfractor shall
refund any amount advanced or paid to them, by the Centre and
deliver back any materials issued to them by the Centfre and release
facilities, if any, provided by the Centre.

The bidder will be solely responsible for any fatal / non fatal accident
which occurs to their person during execution of work.

New Entrant:

The agencies who have not done any work satisfactorily in the Centre
in the past 5 years or not registered, may be asked to submit
documents in support of their credentials in support of their past
experience in any Govt. dept. / PSU, Local or Statutory Body or a highly
reputed Private Organization and failure fo submit such satisfactory

document might debar the agency's bid from opening.



28.

Declaration:

I/We have inspected the site of works and have made me/us fully
acquainted with the local conditions in and around the sites of works.
I/We hereby declare that

(A) I/We have gone through the conditions laid down in the General
Conditions of Quotation, along with a) Interpretation, b) Scope of
Work, ¢) Terms and Conditions and d) the BOQ and well understood
the requirements for this work.

(B) I/We confirm of having adequate experience for similar work in one
of the Govt. Organization/PSU/Autonomous Body and the Centre
reserves the right to seek relevant and valid documents before
finalization of the tender and if found non-acceptable, my/our offer will
be liable for rejection and Centre's decision in this regard will be final
and biding on me/us.

(C) I/we have quoted our rates on the basis of the description of the
items mentioned in the schedule of quantities and the terms and
conditions attached with the quotation documents.

(D) I/We shall also uniformly maintain such progress with the work, as

may be directed by the Centre to ensure completfion of same within
the target date as mentioned in the quotation document.

Signature of Tenderer

Address:

Date:




